| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 100 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 662, 958. 40 ROUTE :
CALL CRDER : 100 OCONTRACT ID: R -23724-B COUNTI ES : STARKE
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TIME : 11/20/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : H ST008
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWNBI D
1  35-0461550 LARSON- DANI ELSON CONSTRUCTI ON COVPANY, | NC. $ 661, 653. 17 100. 0000%
2 35-1339168 LAPCRTE CONSTRUCTI ON COVPANY, | NC. $ 725, 838. 16 109. 7007%

| (1) 35- 0461550 | (2) 35-1339168 |
| LARSON- DANI ELSON CONSTRUCTI O LAPORTE CONSTRUCT! ON' COVPANY]
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  HI STORI CAL S| TE PRESERVATI ON

I I I
0001 105-01925 6.000 M | 1316. 75000 7900. 50| 1442. 56000 8655. 36|

FIELD OFFICE, 51.1 n® | | |
0002 105- 06845 LUMP|  36980. 71000 36980. 71 8450. 78000 8450. 78|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  30418. 76000 30418.76]  43608. 45000 43608. 45|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  28251. 78000 28251.78|  47514. 52000 47514. 52|
CLEARI NG RI GHT OF WY | |
0005 203- 02000 1062.120 n8 | 33. 41000 35485. 43 28. 60000 30376. 63|
EXCAVATI ON,  COMMON | |
0006 205- 02224 317.000 m | 6. 21000 1968. 57 5. 60000 1775. 20|

|

I

|

|
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
PERI METER PROTECTI ON | [ |
0007 205- 02234 2.000 EACH 94. 27000 188. 54| 85. 00000 170. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | | [
CULVERT Pl PE PROTECTI ON | |
|
I
|
I
|
I

I
0008 205-02582 400.000 n2 | 2.77000 1108. 00

2. 50000 1000. 00|

EROS| ON CONTROL BLANKET, STRAW NAT | |
0009 211- 02060 165.080 n8 | 24. 35000 4019. 70 55. 40000 9145. 43|
B BORROW FOR STRUCTURE BACKFI LL |
0010 303-52308 1379.300 My | 19. 51000 26910. 14 13. 70000 18896. 41]
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0011 402- 05468 663.800 My | 43. 14000 28636. 33| 38. 90000 25821. 82|
HVA BASE 25.0 mm MAI NLI NE | | |
0012 402- 05477 287.800 My | 52. 12000 15000. 14| 47. 00000 13526. 60|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0013 405- 05517 8.500 My | 382. 61000 3252. 19| 345. 00000 2932. 50|
ASPHALT FOR PRI ME COAT | | |
0014 406- 05520 1.300 My | 482. 84000 627. 69| 435. 00000 565. 50|

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 100 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 662, 958. 40 ROUTE :
CALL ORDER : 100 CONTRACT ID : R -23724-B COUNTI ES : STARKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STR CT
SET- ASI DE :
| (1) 35- 0461550 | (2) 35-1339168 |
| LARSON- DANI ELSON CONSTRUCTI O LAPORTE CONSTRUCT! ON' COVPANY]
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
0015 601- 95434 221.000 m | 304. 98000 67400. 58] 275. 00000 60775. 00|
HANDRAI L, STEEL PIPE, 37.5 nm | | |
0016 604- 01920 144.000 n2 | 70. 31000 10124. 64| 59. 26000 8533. 44|
CONCRETE PAVERS | | |
0017 604- 02019 156.000 m | 109. 66000 17106. 96| 131. 90000 20576. 40|
EDGE RESTRAI NTS FOR PAVERS | | |
0018 604- 06070 86.700 n2 | 46. 06000 3993. 40 80. 55000 6983. 69|
SI DEWALK, CONCRETE | | |
0019 605- 04742 LUMP|  81347.37000 81347.37|  95340. 70000 95340. 70|
VALL ENTRY - FI ELDSTONE | | |
0020 611- 03864 1.000 EACH 1616. 92000 1616. 92| 2052. 41000 2052. 41]
Bl CYCLE RACK | | |
0021 611-05332 487.700 n2 | 38. 20000 18630. 14] 82. 99000 40474. 22|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | |
0022 615- 06496 20.000 EACH 59. 39000 1187. 80| 119. 75000 2395. 00|
PARKI NG BARRI ER | | |
0023 616- 06405 41.390 My | 93. 78000 3881. 55| 95. 21000 3940. 74|
Rl PRAP, REVETMENT | | |
0024 621- 01004 1.000 EACH 1109. 00000 1109. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06545 1.300 My | 1156. 13000 1502. 97| 695. 00000 903. 50|
FERTI LI ZER | | |
0026 621- 06553 269.600 kg | 15. 39000 4149. 14 9. 25000 2493. 80|
SEED M XTURE, R | | |
0027 621- 06565 6.340 My | 886. 65000 5621. 36| 533. 00000 3379. 22|
MULCHI NG MATERI AL | | |
0028 621- 06567 246.700 KL | 1. 11000 273. 84 1. 00000 246. 70|
WATER | | |
0029 621- 06570 71.100 n8 | 21. 84000 1552. 82| 17. 14000 1218. 65|
TOP SO L | | |
0030 622- 05626 14.000 EACH 399. 24000 5589. 36| 360. 00000 5040. 00|
PLANT, CONI FEROUS EVERGREEN, CONE, | |
BROAD UPRI GHT, OVER 1800 TO 2400 mm | | |
0031 622- 05650 15.000 EACH 349. 34000 5240. 10| 315. 00000 4725. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nm | | |
0032 622- 05651 14.000 EACH 576. 68000 8073. 52| 520. 00000 7280. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 nm [ | |
0033 701- 44245 2542.200 kg | 2. 13000 5414. 89| 1. 84000 4677. 65|

REI NFORCI NG STEEL FOR STRUCTURES



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 100 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 662, 958. 40 ROUTE :
CALL ORDER : 100 CONTRACT 1D : R -23724-B COUNTI ES : STARKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35- 0461550 | (2) 35-1339168

I

| LARSON- DANI ELSON CONSTRUCTI O LAPORTE CONSTRUCT! ON' COVPANY]

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0034 711- 02556 LUMP|  105683. 26000 105683. 26|  132202. 00000 132202. 00|
DEPOT BUI LDI NG RESTORATI ON | | |
0035 714- 02802 70.000 n2 | 261. 41000 18298. 70| 412. 62000 28883. 40|
RETAI NI NG WALL, PRECAST CONCRETE UNI TS | | |
0036 714- 04104 37.300 m | 55. 45000 2068. 29| 42. 88000 1599. 42|
RETAI NING WALL, PRECAST CONCRETE CAPS | | |
0037 715- 05168 15.160 m | 58. 52000 887. 16| 152. 31000 2309. 02|
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |
0038 715- 44240 74.200 n8 | 689. 42000 51154. 96| 793. 09000 58847. 28|
CONCRETE, A, STRUCTURES | | |
0039 715- 46000 4.000 EACH 72. 09000 288. 36| 351. 37000 1405. 48|
Pl PE END SECTION, 300 mm | | |
0040 720- 44000 2.000 EACH 332. 70000 665. 40| 551. 25000 1102. 50|
CASTING ADJUST TO GRADE | | |
0041 801- 06640 6.000 EACH 72. 09000 432. 54| 77.00000 462. 00|
CONSTRUCTI ON SIGN, A | | |
0042 801- 06775 LUMP| 8490. 50000 8490. 50| 5621. 00000 5621. 00|
MAI NTAI NI NG TRAFFI C | | |
0043 802- 03896 32.000 EACH 202. 74000 6487. 68 225. 00000 7200. 00|
BOLLARD , METAL | | |
0044 802- 03896 3.000 EACH 453. 95000 1361. 85| 386. 00000 1158. 00|
BOLLARD , REMOVABLE | | |
0045 802- 76020 0.140 n2 | 400. 51000 56. 07| 111. 36000 15. 59

SI GN, SHEET, ENCLCSED LENS W TH LEGEND |
2. 03 nm THI CKNESS

0046 802- 76055 4.000 m | 30. 35000 121. 40 8. 10000 32. 40|
SIGN POST, A | |
0047 808- 06703 108.000 m | 3. 68000 397. 44 1. 25000 135. 00|
LINE, THERMOPLASTIC, SOLID, WM TE, 100nmj |
0048 808- 75300 69.000 m | 5. 52000 380. 88 2. 75000 189. 75|
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LI NE, 150mm |
0049 808- 97664 2.000 EACH 156. 92000 313. 84 350. 00000 700. 00|

PAVEMENT MESSAGE MARKI NGS THERMOPLASTI G, |
HANDI CAP SYMBOL |
SECTI ON TOTALS [ $ 661, 653.17

CONTRACT TOTALS | $ 661, 653. 17| $ 725, 838. 16|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 110 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 630, 156. 27 ROUTE : SR 32/ SR 38

CALL ORDER : 110 CONTRACT ID : R -23895-B COUNTI ES : HAM LTON

LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT

CONTRACT TIME : 11/12/99 COMPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0885( 00K)
0885( 00E)
0885( 00V)
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NQ. / NAMVE BID LOVN BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,659, 635.92 100. 0000%
| (1) 35-1917625 | I
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aao o

SECTI ON 0001  NEW ROAD CONSTRUCTI ON

|
0001 105-01925 8.000 MOS | 3412. 05000 27296. 40

| |

FIELD OFFI CE, 51.1 n® | | |
0002 105- 06845 LUWP|  31118. 19000 31118. 19| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP|  80000. 00000 80000. 00 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  30000. 00000 30000. 00 |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02245 2.000 EACH 317. 82000 635. 64] |
TREE, 150 mm REMOVE | | |
0006 202- 02250 2.000 EACH 370. 79000 741. 58] |
TREE, 250 mm REMOVE | | |
0007 202- 02255 8.000 EACH 423. 76000 3390. 08 |
TREE, 460 mm REMOVE | [ |
0008 202- 02260 7.000 EACH 529. 70000 3707. 90| |
TREE, 760 mm REMOVE | [ |
0009 202- 60820 740.400 n2 | 7. 42000 5493. 77| |
SURFACE M LLING ASPHALT | | |
0010 202- 85996 5.000 EACH| 540. 30000 2701. 50| |
LI GHT STANDARD AND MAST ARM REMOVE | | |
0011 202- 95579 1.000 EACH 190. 70000 190. 70| |
SERVI CE POl NT, REMOVE | | |
0012 203- 02000 7886.000 n8 | 6. 50000 51259. 00 |
EXCAVATI ON,  COMVON | | |
0013 203- 02045 2142.900 n8 | 10. 00000 21429. 00| |
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 203- 02070 1795.000 n8 | 12. 00000 21540. 00 |
| |

BORROW |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 110 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 630, 156. 27 RQUTE : SR 32/ SR 38
CALL ORDER : 110 CONTRACT ID : R -23895-B COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | [

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0015 203- 91878 522.000 m | 14. 49000 7563. 78|

LI NEAR DI TCH GRADI NG | |
0016 205- 02224 365.800 m | 5. 91000 2161. 88|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0017 205-02229 786.500 m | 8. 74000 6874. 01|
TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, | |
STRAW BALE DI TCH CHECK

|

|

|

|

|

|

| | I

0018 206- 93520 158.000 n2 | 151. 59000 23951. 22 |
TEMPCRARY SHEET PI LI NG | | |
0019 211- 02060 446.000 n8 | 24. 48000 10918. 08| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303- 52308 4196.100 My | 20. 49000 85978. 09| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 303- 60905 159.000 My | 20. 15000 3203. 85| |
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0022 303- 60910 95.800 My | 26. 97000 2583. 73| |
COVPACTED AGGREGATE FOR SURFACE, 0 , | | |
SIZE NO. 73 | | |
0023 305- 05204 270.000 My | 104. 62000 28247. 40| |
HVA FOR PATCH NG | | |
0024 401- 05437 2053.400 My | 38. 99000 80062. 07| |
QA HVA BASE 25.0 mm MAINLI NE | | |

0025 401- 05455 3031.000 My | 38. 56000 116875. 36| |
QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE] | |

0026 401- 05456 1093.300 My | 53. 66000 58666. 48| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |
0027 401- 05459 715.200 My | 39. 36000 28150. 27| |
QA HVA BASE 25.0 mm SHOULDER | | |

0028 402- 05470 666.700 M | 35. 70000 23801. 19| |
HVA BASE C25.0 mm MAI NLI NE | | |
0029 402- 05495 50.000 My | 56. 25000 2812. 50| |
HVA VEDGE AND LEVEL | | |
0030 404-05511 3973.000 n@ | 1. 27000 5045. 71| |
SEAL COAT, 2 | | |
0031 404-05514 71.000 ng | 2. 65000 188. 15| |
SEAL COAT, 5 | | |
0032 405- 05517 76.900 My | 317. 82000 24440. 36| |
ASPHALT FOR PRI VE COAT | | |
0033 406- 05520 13.160 My | 185. 40000 2439. 86| |
|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 110 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 630, 156. 27 ROUTE : SR 32/ SR 38
CALL ORDER : 110 CONTRACT ID : R -23895-B COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________________________________________________________________ Fm o e e e e e e e e e e e —— e m =
0034 501- 02400 LUNP| 3178. 22000 3178. 22| |
PROFI LOGRAPH | | |
0035 601- 04746 4.000 EACH 6886. 15000 27544. 60| |
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0036 601- 06037 4.000 EACH 556. 19000 2224. 76 |
GUARDRAI L END TREATMENT, | | |
0037 601-99105 285.800 m | 31. 46000 8991. 27| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0038 602- 06646 550.000 m | 72. 10000 39655. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0039 610- 05527 2449.000 My | 54. 24000 132833. 76| |
HVA FOR APPROACHES | | |
0040 615- 06490 35.000 EACH| 107. 00000 3745. 00| |
RIGHT OF WAY MARKER | | |
0041 615- 06505 16. 000 EACH 323. 12000 5169. 92| |
MONUMENT, B | | |
0042 615- 06510 1.000 EACH 333. 71000 333. 71| |
MONUMENT, C | | |
0043 615- 06530 1.000 EACH 418. 47000 418. 47| |
POST, BENCHVARK | | |
0044 616- 02320 1862.400 n2 | 1. 90000 3538. 56| |
GEOTEXTI LES | | |
0045 616- 06405 783.200 My | 23. 71000 18569. 67| |
Rl PRAP, REVETMENT | [ |
0046 621-01004 4.000 EACH 582. 68000 2330. 72 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621-01371 120.400 kg | 12. 61000 1518. 24| |
SEED M XTURE, LEGUME, 2 | | |
0048 621- 06545 1.900 My | 605. 98000 1151. 36| |
FERTI LI ZER | | |
0049 621- 06553 391.800 kg | 8. 21000 3216. 68 |
SEED M XTURE, R | | |
0050 621- 06557 12.300 kg | 19. 07000 234. 56| |
SEED M XTURE, T | | |
0051 621- 06565 9.610 My | 466. 14000 4479. 61 |
MULCH NG MATERI AL | | |
0052 621- 06567 73.400 kL | 0. 58000 42. 57| |
WATER | [ |
0053 621- 06574 3388.100 n2 | 3. 28000 11112. 97 |
I |

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 110 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 630, 156. 27 ROUTE : SR 32/ SR 38
CALL ORDER : 110 CONTRACT ID : R -23895-B COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | [

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

0054 621- 06575 665.600 n2 | 3. 28000 2183. 17| [

SODDI NG, NURSERY | [ |

0055 622- 52436 5.000 EACH| 26. 49000 132. 45| |
SIGN, DO NOT MOW OR SPRAY | | |

0056 622-91786 525.000 EACH| 8. 48000 4452, 00| |
SEEDLI NG | [ |

0057 701- 90976 8410.000 kg | 2. 79000 23463. 90| |
RE| NFORCI NG STEEL, GRADE 60 | | |

0058 702-51015 106.800 nB8 | 301. 29000 32177. 77| [
CONCRETE, B, FOOTI NGS | | I

0059 702- 94139 39.000 n8 | 659. 68000 25727. 52| |
CONCRETE, A, ABOVE FOOTI NGS | | |

0060 714- 02930 1.000 EACH 5447. 37000 5447. 37| |
HEADWALL , TEMPORARY | [ [

0061 714- 04875 12.000 m | 1242. 73000 14912. 76| |
CULVERT, PRECAST BOX, REl NFORCED | | [
CONCRETE, , 2100 nm X 900 mm | | |

0062 714- 04875 26.000 m | 5416. 90000 140839. 40| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, , 6100 nm X 1800 nm | | |

0063 714- 26702 33.300 m | 875. 53000 29155. 15| |
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1800 nm x 900 nm | | |

0064 714- 26708 36.000 m | 1140. 07000 41042. 52| [
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 mm x 1200 nm | | |

0065 715- 05021 59.500 m | 72. 78000 4330. 41| |
PIPE, TYPE 3, CIRCULAR 375 nm REINF. | | |
CONCRETE | | |

0066 715- 05048 1236.000 m | 13. 77000 17019. 72| [

Pl PE, TYPE 4, O RCULAR 150 nm FOR | | |
UNDERDRAI N | | [

0067 715- 05053 49.000 m | 38. 14000 1868. 86| |
Pl PE, UNDERDRAI N OUTLET, 150 nm | | [

0068 715- 05054 28.000 m | 58. 27000 1631. 56| |
Pl PE, UNDERDRAI N OUTLET, 200 nm | | |

0069 715-05123 29.200 m | 343. 10000 10018. 52| [

PIPE, TYPE 1, CIRCULAR 600 mm REINF. | | |
CONCRETE | | |
0070 715- 46005 2.000 EACH 246. 89000 493. 78| |
I I

PI PE END SECTION, 375 mm



SI GN, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 110 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 630, 156. 27 ROUTE : SR 32/ SR 38
CALL ORDER : 110 CONTRACT ID : R -23895-B COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Y
0071 718-04881 11.000 EACH 243. 66000 2680. 26| |
OUTLET PROTECTOR, B | | |
0072 718- 94889 193.500 n8 | 45. 55000 8813. 93| |
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0073 730- 03475 2.000 EACH 344. 38000 688. 76| |
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0074 730- 03476 2.000 EACH 672. 87000 1345, 74| |
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0075 730- 04493 2.000 EACH  11870.29000 23740. 58] |
GRATED BOX END SECTION, |1, 4:1, | | |
MODI FI ED 1800 x 900 mm | | |
0076 730- 04493 2.000 EACH  13208. 98000 26417. 96| |
GRATED BOX END SECTION, |1, 4:1, | | |
MODI FI ED 2400 x 1200 mm [ | |
0077 801- 06605 2.000 EACH 95. 35000 190. 70| |
BARRI CADE, I11A | [ |
0078 801- 06640 16.000 EACH 79. 46000 1271. 36| |
CONSTRUCTI ON SIGN, A | | |
0079 801- 06643 728.000 m | 5. 14000 3741. 92 |
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
100 nm | | |
0080 801- 06644 728.000 m | 5. 14000 3741. 92| |
TEMPORARY PAVEMENT MARKING |, WHTE, | [ |
100 mm | | |
0081 801- 06645 32.000 EACH 37. 08000 1186. 56| |
CONSTRUCTI ON SIGN, B | | |
0082 801-06775 LUMP|  52000. 00000 52000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0083 801- 95932 LUMP|  80527. 19000 80527. 19| |
TEMPORARY APPROACHES | | |
0084 802- 05701 18.800 m | 33. 69000 633. 37| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0085 802- 05702 40.000 m | 27. 01000 1080. 40| |
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ | [
0086 802- 05706 45.400 m | 29. 35000 1332. 49| |
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR [ [ [
0087 802- 76025 10.250 n2 | 248. 96000 2551. 84| |
I I I
I I

LEGEND, 2.03 nm TH CKNESS



LUM NAI RE, ROADWAY, H GH PRESSURE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 110 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 630, 156. 27 ROUTE : SR 32/ SR 38
CALL ORDER : 110 CONTRACT ID : R -23895-B COUNTI ES : HAM LTON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
______________________________________________________________________ o
0088 802- 76045 6.750 n2 | 118. 65000 800. 89| [
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | | |
0089 805- 06592 76.000 m | 29. 54000 2245. 04 |
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0090 805- 86805 1.000 EACH 1440. 80000 1440. 80| |
SERVI CE PQINT, | | | |
0091 805- 86820 6.000 EACH 752. 18000 4513. 08 |
CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
mm X 760 mm X 2450 nm | |
0092 805- 86889 215.000 m | 1. 38000 296. 70| |
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | [ [
0093 805- 86910 6.000 EACH 29. 66000 177. 96| |
CONNECTOR KI T, UNFUSED | | |
0094 805- 86915 6.000 EACH 29. 66000 177. 96| |
CONNECTOR KI T, FUSED | | |
0095 805- 86920 12.000 EACH 12. 71000 152. 52| |
MULTI PLE COMPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |
0096 805- 86925 4.000 EACH 32. 21000 128. 84| |
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0097 805- 86930 12.000 EACH 12. 50000 150. 00| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0098 805- 86935 4.000 EACH 32. 21000 128. 84| |
I NSULATI NG LI NK, WATERPROOFED | | |
0099 805- 86955 3.000 EACH 75. 22000 225. 66 |
CABLE DUCT MARKER | | |
0100 805- 98335 415.000 m | 13. 67000 5673. 05| |
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ | |
0101 805- 98336 15.000 m | 12. 61000 189. 15| |
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C [ [ |
0102 807- 78590 4.000 EACH 498. 98000 1995. 92| |
HANDHOLE | [ |
0103 807- 84804 1.000 EACH 1454. 57000 1454. 57| |
LIGHT POLE, 12.8 mME MH, 3.1 mMAST | [ |
ARM TRANSFORVER BASE | | |
0104 807- 86620 6.000 EACH 226. 71000 1360. 26| |
I I
| |

SODI UM 400 WATT



ENG NEER S ESTI MATE: $ 1, 630, 156. 27
CALL ORDER : 110
LETTI NG DATE : 07/20/99 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -23895-B

DATE : 07/27/99
PAGE : 110 -7

RQUTE : SR 32/ SR 38
COUNTI ES : HAM LTON

DI STRI CT : GREENFI ELD DI STRI CT

LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY |
0105 808-06701 2405.000 m |
LI NE, THERMOPLASTI C, BROKEN, WHI TE, |
100mm EDCGELINE (7.4 mLINE, 0.3 mGAP) |
0106 808-06713 1044.000 m |
LINE, PAINT, SCLID, WH TE, 100 nm |
0107 808-06714 1044.000 m |
LI NE, PAINT, SCLID, YELLOW 100 nm |
0108 808- 75240 349.000 m |
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mMm |
0109 808- 75245 1670.000 m |
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mMm
0110 808- 75297 24.000 m |
TRANSVERSE NARKI NGS, THERMOPLASTI C, |
STOP LI NE, 600mMm |
0111 808- 75998 80. 000 EACH
SNOAPLOWABLE RAI SED PAVEMVENT MARKER |
SECTI ON TOTALS |

(1) 35-1917625 |
M LESTONE CONTRACTORS, L.P. |

I
UNIT PRICE AMOUNT|

0. 97000 2332. 85|
II

0. 35000 365. 40|
I

0. 35000 365. 40|

|

0. 97000 338. 53]
I

I

0. 97000 1619. 90|
|

14. 14000 339. 36|
|

32. 05000 2564. 00|
|

$ 1,659, 635. 92

$ 1,659, 635.

UNIT PRI CE AMOUNT]|

UNIT PRI CE AMOUNT




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 120 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 252, 246. 46 RQUTE : SR 51
CALL CRDER @ 120 CONTRACT I D : R -23897-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : N610001
N610001
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWNBI D
1 35-1035700 BUCKO CONSTRUCTI ON COVPANY, | NC. $ 220, 950. 00 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 240, 613. 10 108. 8993%

| (1) 35-1035700 | (2) 35-0918397 |
| BUCKO CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM|

Tz

LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 I NTERSECTI ON | MPROVEMENT

I
1400. 00000 7000. 00| 2025. 00000 10125. 00|

I

0001 105- 06790 5.000 MOS |
FIELD OFFICE, 27.9 n® | | |
0002 105- 06845 LUMP| 9750. 00000 9750. 00| 3700. 00000 3700. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  11047. 25000 11047.25|  11700. 00000 11700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 2.000 EACH 200. 00000 400. 00| 915. 00000 1830. 00|
HEADWALL, REMOVE | | |
0005 202- 02278 27.300 m | 15. 00000 409. 50| 39. 00000 1064. 70|
CURB, CONCRETE, REMOVE | | |
0006 202- 60820 3335.000 n2 | 1. 95000 6503. 25| 1. 30000 4335. 50|
SURFACE M LLING ASPHALT | |
0007 203- 02000 967.000 n8 | 14. 95000 14456. 65 22. 25000 21515. 75|
EXCAVATI ON,  COMMON | |
0008 205- 02224 286.000 m | 5. 75000 1644. 50 5. 90000 1687. 40|

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON |
0009 205-02231 55.000 m | 59. 00000 3245. 00

10. 00000 550. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

I

0010 205- 02234 4.000 EACH 85. 00000 340. 00 87. 50000 350. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON | |
0011 205- 02236 1.000 EACH 85. 00000 85. 00 87. 50000 87. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |
0012 205- 02237 2.000 EACH 50. 00000 100. 00 51. 50000 103. 00|

TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, |

I
|
I
|
I
|
I|
RI PRAP DI TCH CHECK | |
|
I
|
I
|
I
|
CURB | NLET PROTECTI ON | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 120 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 252, 246. 46 ROUTE : SR 51
CALL ORDER : 120 CONTRACT ID : R -23897-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-0918397

I

| BUCKO CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0013 211- 02060 26.000 n8 | 25. 00000 650. 00| 13. 25000 344. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303- 52308 970.200 My | 15. 00000 14553. 00| 17. 50000 16978. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 373.000 My | 35. 00000 13055. 00| 31. 50000 11749. 50|
HVA BASE 25.0 mm MAI NLI NE | | |
0016 402- 05474 95.400 My | 50. 00000 4770. 00| 42. 75000 4078. 35
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0017 402- 05477 491.200 My | 37. 60000 18469. 12| 39. 00000 19156. 80|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 332.200 My | 39. 00000 12955. 80| 37. 35000 12407. 67|
HVA BASE 25.0 mm SHOULDER | | |
0019 402- 05487 23.700 My | 50. 00000 1185. 00| 55. 40000 1312. 98|
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |
0020 402- 05490 10.700 My | 37. 60000 402. 32| 84. 85000 907. 90|
HVA SURFACE 9.5 nmm SHOULDER | | |
0021 402- 05495 245.000 My | 37. 60000 9212. 00| 45. 25000 11086. 25|
HVA WEDGE AND LEVEL | | |
0022 405- 05518 1316.000 n2 | 1. 00000 1316. 00| 0. 70000 921. 20|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 2.100 My | 890. 00000 1869. 00| 545. 00000 1144. 50|
ASPHALT FOR TACK COAT | | |
0024 407- 04348 1095.000 n2 | 3. 00000 3285. 00| 2. 25000 2463. 75|
SEAL COAT, 2 | | |
0025 605- 06120 26.400 m | 60. 00000 1584. 00| 59. 00000 1557. 60|
CURB, CONCRETE | | |
0026 605- 52807 21.500 m | 60. 00000 1290. 00| 66. 00000 1419. 00|
CURB AND GUTTER COVBI NED | | |
0027 607-06175 4.200 m | 60. 00000 252. 00| 116. 00000 487. 20|
GUTTER CONCRETE , MODI FI ED | | |
0028 610- 05527 53.300 My | 87. 50000 4663. 75| 62. 50000 3331. 25
HVA FOR APPROACHES | | |
0029 611- 05330 88.000 n2 | 33. 75000 2970. 00| 58. 25000 5126. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | [ |
0030 611- 06497 1.000 EACH 100. 00000 100. 00| 250. 00000 250. 00|
MAl LBOX ASSEMBLY, SI NGLE | | |
0031 615- 06490 10. 000 EACH 150. 00000 1500. 00| 250. 00000 2500. 00|
RIGHT OF WAY MARKER | | |
0032 615- 06500 3.000 EACH 300. 00000 900. 00| 250. 00000 750. 00|
I

MONUMENT, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 120 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 252, 246. 46 ROUTE : SR 51
CALL ORDER : 120 CONTRACT ID : R -23897-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-0918397 |
| BUCKO CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0033 615- 06505 1.000 EACH 300. 00000 300. 00| 250. 00000 250. 00|
MONUMENT, B | | |
0034 621- 06567 1.500 kL | 1. 00000 1. 50 1. 00000 1. 50|
WATER | | |
0035 621- 06570 20.000 n8 | 70. 00000 1400. 00| 75. 00000 1500. 00|
TOP SO L | | |
0036 621- 06574 300.000 n2 | 9. 40000 2820. 00| 9. 70000 2910. 00|
SODDI NG | | |
0037 701- 44245 25.000 kg | 12. 00000 300. 00 125. 00000 3125. 00|
REI NFORCI NG STEEL FOR STRUCTURES | | |
0038 715- 01662 27.000 m | 22. 25000 600. 75| 9. 00000 243. 00|
Pl PE CLEANI NG, 300mm TO 1200nm DI A | | |
0039 715- 05034 20.000 m | 250. 00000 5000. 00| 260. 00000 5200. 00|
PI PE, TYPE 3, DEFORVED, MN AREA 0.17 | | |
2 | | |
0040 715- 05168 8.500 m | 115. 00000 977. 50| 135. 00000 1147. 50|
PIPE, TYPE 3, O RCULAR 300 mm [ [ |
0041 715- 05595 11.200 m | 206. 50000 2312. 80| 195. 00000 2184. 00|
Pl PE EXTENSI ON, Cl ROULAR 375 nm FBBC, | | |
CSP, WBPI, 2.77nm | | |
0042 715- 44240 0.900 n8 | 1150. 00000 1035. 00| 4275. 00000 3847. 50|
CONCRETE, A, STRUCTURES | | |
0043 715- 46000 2.000 EACH 215. 00000 430. 00| 735. 00000 1470. 00|
Pl PE END SECTION, 300 mm | | |
0044 715- 46005 2.000 EACH 230. 00000 460. 00| 975. 00000 1950. 00|
Pl PE END SECTION, 375 mm | | |
0045 720- 44000 1.000 EACH 350. 00000 350. 00| 280. 00000 280. 00|
CASTING ADJUST TO GRADE | | |
0046 721- 43005 2.000 EACH 260. 00000 520. 00| 500. 00000 1000. 00|
AUTOMATI C DRAI NAGE GATE, 375 nm | | |
0047 730- 05047 2.000 EACH 475. 00000 950. 00| 1250. 00000 2500. 00|
SAFETY METAL END SECTION, 4:1, 0.17 n2 | | |
0048 801- 04308 4.000 EACH 150. 00000 600. 00| 105. 00000 420. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0049 801- 06640 8.000 EACH 60. 00000 480. 00| 57. 00000 456. 00|
CONSTRUCTI ON SIGN, A | | |
0050 801- 06710 90.000 DAY | 18. 00000 1620. 00| 17. 50000 1575. 00|
FLASH NG ARROW SI GN | | |
0051 801- 06775 LUVP| 5800. 00000 5800. 00| 9400. 00000 9400. 00|
MAI NTAI NI NG TRAFFI C |
0052 802- 05701 39.600 m 44. 00000 1742. 40 30. 00000 1188. 00|

SI GN PCST, SQUARE, 1,
BASE

I
REI NFORCED ANCHCR |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 120 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 252, 246. 46 ROUTE : SR 51
CALL ORDER : 120 CONTRACT ID : R -23897-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-0918397 |
| BUCKO CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0053 802- 76025 7.625 n2 | 216. 00000 1647. 00| 138. 00000 1052. 25|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0054 802- 96915 LUMP| 90. 00000 90. 00| 515. 00000 515. 00|
SIGN, RELOCATE | | |
0055 805- 01815 4.000 EACH 1696. 50000 6786. 00| 2050. 00000 8200. 00|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0056 805- 01842 2.000 EACH 1400. 00000 2800. 00| 565. 00000 1130. 00|
HANDHOLE, S| GNAL | | |
0057 805- 01843 1.000 EACH 253. 00000 253. 00| 255. 00000 255. 00|
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0058 805- 02087 LUMP| 450. 00000 450. 00| 1235. 00000 1235. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | |
0059 805- 02503 298.000 m | 1. 32000 393. 36| 1. 35000 402. 30|
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0060 805- 02595 1.000 EACH 160. 00000 160. 00| 515. 00000 515. 00|
CONTROLLER, RESET TI M NG | | |
0061 805- 06592 94.000 m | 42. 64000 4008. 16| 30. 40000 2857. 60|
CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0062 805- 78205 8.000 EACH 392. 00000 3136. 00| 390. 00000 3120. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0063 805- 78415 4.000 EACH 1263. 00000 5052. 00| 1030. 00000 4120. 00|
SPAN, CATENARY, AND TETHER | | |
0064 805- 78420 4.000 EACH 199. 00000 796. 00| 309. 00000 1236. 00|
DI SCONNECT HANGER | | |
0065 805- 78445 1.000 EACH 441. 00000 441. 00| 460. 00000 460. 00|
SI GNAL SERVI CE | | |
0066 805- 78467 16.000 m | 6. 00000 96. 00| 5. 05000 80. 80|
SI GNAL CABLE, 3C 8GA. | | |
0067 805- 78485 73.000 m | 3. 44000 251. 12| 3. 05000 222. 65
SI GNAL CABLE, 5C 14GA | | |
0068 805- 78490 148.000 m | 3. 78000 559. 44| 3. 35000 495. 80|
SI GNAL CABLE, 7C 14GA. | | |
0069 805- 78510 298.000 m | 2.00000 596. 00| 2. 05000 610. 90|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0070 805- 78785 2.000 EACH 470. 00000 940. 00| 410. 00000 820. 00|
SI GNAL DETECTCR HOUSI NG | | |
0071 805- 78795 106.000 m 24. 60000 2607. 60| 30. 40000 3222. 40|

I
SAW CUT FOR ROADWAY LOOP AND SEALER | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 120 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 252, 246. 46 ROUTE : SR 51
CALL ORDER : 120 CONTRACT ID : R -23897-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035700 | (2) 35-0918397

I

| BUCKO CONSTRUCTI ON COMPANY, | RI ETH RI LEY CONSTRUCTI ON COM

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0072 805- 92504 3.000 EACH 240. 00000 720. 00 230. 00000 690. 00|
LOCP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| |
0073 805- 94295 6.000 EACH 210. 00000 1260. 00 255. 00000 1530. 00|
SI GNAL HEAD, RELOCATE |
0076 808- 06701 75.000 m | 1. 25000 93.75 0. 90000 67. 50|
LINE, THERMOPLASTI C, BROKEN, WAl TE, | |
100nm | |
0077 808- 06703 269.000 m | 1. 25000 336. 25 0. 90000 242. 10|
LINE, THERVOPLASTIC, SOLID, WA TE, 100mmi |
0078 808- 06713 969.000 m | 0. 60000 581. 40 0. 60000 581. 40|
LINE, PAINT, SOLID, WHI TE, 100 nm |
0079 808- 75245 1072.000 m | 1. 25000 1340. 00 0. 90000 964. 80|
LINE, THERMOPLASTIC, SOLID, YELLOW [ |
100mm | |
0080 808- 75297 29.000 m | 9. 85000 285. 65 17. 00000 493. 00|

STOP LINE, 600mm

I

I

I

I

I

I

I

|

I

|

I

|

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |

| |

0081 808- 75320 6.000 EACH 45. 00000 270. 00|

|

I

|

I

|

|

I

|

I

I

I

41. 00000 246. 00|
PAVEMENT NESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |
0082 808- 75325 3.000 EACH 50. 00000 150. 00 66. 00000 198. 00|
PAVEMVENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) |
0083 801- 06643 500.000 m | 2.62000 1310. 00 2.70000 1350. 00|
TEMPORARY PAVEMENT MARKING |, YELLOW | |
100 nm | |
0084 801- 06644 1289.000 m | 2.62000 3377.18 2.70000 3480. 30|
TEMPCRARY PAVEMENT MARKING |, WH TE, | |
100 mm | |
0085 805- 79020 LUMP| 2500. 00000 2500. 00 4550. 00000 4550. 00|
TRAFFI C SI GNAL | NSTALLATI QN, ACTUATED | | |
SECTI ON TOTALS | $ 220, 950. 00| $ 240, 613. 10|
------------------------------------------ Oy

CONTRACT TOTALS | $ 220, 950. 00| $ 240, 613. 10|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 125 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 819, 123.57 RQUTE : SR 3
CALL ORDER : 125 CONTRACT ID : R -23920-B COUNTI ES : DELAWARE
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 05/25/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2012008
2012008
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, |
STRAW BALE DI TCH CHECK [

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $  843,427.92 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $  856,479.32 101. 5474%
| (1) 35-1139301 | (2) 35-1128289 |
|E & B PAVING | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m e m o o e e e o e e e e e e e o e e e e e e e e e m e e e e memeeaoaoo-o
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I I
0001 105-01925 6.000 M | 2200. 00000 13200. 00| 1500. 00000 9000. 00|
FIELD OFFICE, 51.1 n® | | |
0002 105- 06845 LUMP|  22000. 00000 22000. 00|  25000. 00000 25000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP|  43837. 04000 43837.04]  42824.00000 42824. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15494. 29000 15494.29|  25694. 00000 25694. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 02255 5.000 EACH 1032. 96000 5164. 80| 550. 00000 2750. 00|
TREE, 460 mm REMOVE | | |
0006 202- 02260 6.000 EACH 1510. 98000 9065. 88| 1100. 00000 6600. 00
TREE, 760 mm REMOVE | | |
0007 202- 02265 1.000 EACH 1654. 63000 1654. 63| 1650. 00000 1650. 00|
TREE, 1220 mm REMOVE | | |
0008 202- 02278 95.000 m | 27. 05000 2569. 75| 13. 00000 1235. 00|
CURB, CONCRETE, REMOVE | | |
0009 202- 60820 5831.800 n2 | 2.00000 11663. 60| 1. 95000 11372. 01
SURFACE M LLING ASPHALT | | |
0010 202- 78515 LUMP| 1917. 74000 1917. 74| 3500. 00000 3500. 00|
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0011 202- 96151 LUVP| 800. 00000 800. 00| 1400. 00000 1400. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEVB | | |
0012 203- 02000 1690.000 n8 | 33. 69000 56936. 10| 26. 00000 43940. 00|
EXCAVATI ON,  COMMON | | |
0013 205- 02224 1227.000 m | 5. 25000 6441. 75| 5. 25000 6441. 75|
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
PERI METER PROTECTI ON | [ |
0014 205- 02229 69.700 m | 10. 50000 731. 85] 10. 50000 731. 85
I I
I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 125 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 819, 123. 57 ROUTE : SR 3
CALL CRDER : 125 CONTRACT ID : R -23920-B COUNTI ES : DELAWARE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1128289 |
|[E & B PAVING |NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0015 205- 02234 16. 000 EACH| 75. 00000 1200. 00| 75. 00000 1200. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | [ |
0016 205- 02236 11.000 EACH 75. 00000 825. 00| 75. 00000 825. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0017 205- 02237 13.000 EACH| 50. 00000 650. 00| 50. 00000 650. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |

0018 211- 02060 473.000 n8 | 27. 28000 12903. 44| 33. 50000 15845, 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 303-52308 1665.000 My | 15. 38000 25607. 70| 18. 50000 30802. 50|
COVPACTED AGGREGATE FCR BASE, 0, 53 | | |
0020 303- 60910 5000 My | 15. 38000 76. 90| 35. 00000 175. 00|
COVPACTED AGGREGATE FCR SURFACE, 0 | | |
0021 305-05204 22.290 My | 110. 00000 2451. 90| 120. 00000 2674. 80|
HVA FOR PATCH NG | | |
0022 402- 05468 1405.000 My | 50. 00000 70250. 00| 55. 00000 77275. 00|
HVA BASE 25.0 mm Al NLI NE | | |
0023 402- 05474 2290.000 My | 40. 00000 91600. 00| 44. 00000 100760. 00|
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0024 402- 05477 585.000 My | 47. 00000 27495. 00| 51. 50000 30127. 50|
HVMA SURFACE 9.5 mm MAI NLI NE | | |
0025 402- 05481 250.000 My | 50. 00000 12500. 00| 55. 00000 13750. 00|
HVA BASE 25.0 mm SHOULDER | | |
0026 404-05511 910.000 ng | 2.00000 1820. 00| 2.20000 2002. 00|
SEAL COAT, 2 | | |
0027 405-05518 2941.000 ng | 0. 10000 294. 10| 0. 11000 323. 51|
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 4.750 My | 200. 00000 950. 00| 220. 00000 1045. 00|
ASPHALT FOR TACK COAT | | |
0029 601-01115 52.200 m | 100. 00000 5220. 00| 98. 00000 5115. 60|
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0030 601-01839 1.000 EACH  1600.00000 1600.00|  1665. 00000 1665. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0031 601-01846 1.000 EACH  1700.00000 1700.00|  1665. 00000 1665. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0032 601-99105 30.460 m | 45. 00000 1370. 70| 35. 45000 1079. 81
|

GUARDRAI L, WBEAM 1.905 m SPACI NG | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 125 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 819, 123. 57 ROUTE : SR 3
CALL ORDER : 125 CONTRACT ID : R -23920-B COUNTI ES : DELAVWARE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1128289 |
|E & B PAVING | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0033 601- 99106 7.600 m | 85. 00000 646. 00| 62. 00000 471. 20|
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0034 601-99110 9.900 m | 45. 00000 445, 50| 35. 45000 350. 96|
GUARDRAI L, WBEAM LONG POST, 1.905 m | | |
SPACI NG [ [ |
0035 603- 06045 84.000 m | 25. 00000 2100. 00| 38. 00000 3192. 00|
FENCE, CHAIN LINK, 1220 nm | | |
0036 605- 92887 670.500 m | 82. 27000 55162. 04| 55. 00000 36877. 50|
CURB AND GUTTER, COMBI NED, CONCRETE, | | |
MODI FI ED | | |
0037 610- 05527 320.000 My | 85. 00000 27200. 00| 93. 50000 29920. 00|
HVA FOR APPROACHES | | |
0038 611- 05330 450.000 n2 | 45. 12000 20304. 00| 50. 00000 22500. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 nm | | |
0039 611- 06497 12.000 EACH 110. 00000 1320. 00| 160. 00000 1920. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0040 615- 06490 32.000 EACH 100. 00000 3200. 00| 109. 00000 3488. 00|
RIGHT OF WAY MARKER | | |
0041 615- 06530 1.000 EACH 450. 00000 450. 00| 425. 00000 425. 00|
POST, BENCHVARK | | |
0042 616- 02320 11.000 n2 | 4.07000 44. 77| 4. 00000 44. 00|
GEOTEXTI LES | | |
0043 616- 06396 5.500 My | 29. 95000 164. 73| 35. 00000 192. 50|
Rl PRAP | | |
0044 621- 01004 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | [ |
0045 621- 06560 1776.900 n2 | 0. 78000 1385. 98| 0. 78000 1385. 98|
MULCHED SEEDI NG, U | | |
0046 621- 06574 2519.300 n2 | 3. 15000 7935. 80| 5. 00000 12596. 50|
SODDI NG | | |
0047 702- 51015 38.500 n8 | 652. 00000 25102. 00| 500. 00000 19250. 00|
CONCRETE, B, FOOTI NGS | | |
0048 702- 94139 50.800 n8 | 604. 00000 30683. 20| 950. 00000 48260. 00|
CONCRETE, A, ABOVE FOOTI NGS | | |
0049 703- 51030 4185.000 kg | 1. 76000 7365. 60| 1. 50000 6277. 50|
REI NFORCI NG STEEL | | |
0050 703- 51032 3695.000 kg | 2. 20000 8129. 00| 1. 75000 6466. 25|
REI NFORCI NG STEEL, EPOXY COATED | | |
0051 709-51821 LUWVP| 1466. 00000 1466. 00| 1400. 00000 1400. 00|

SURFACE SEAL | | |



SI GN PCST, SQUARE, REI NFORCED ANCHCOR [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 125 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 819, 123. 57 ROUTE : SR 3
CALL ORDER : 125 CONTRACT ID : R -23920-B COUNTI ES : DELAVWARE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1139301 | (2) 35-1128289 |
|E & B PAVING | NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ o
0052 715- 05032 186.500 m | 57. 09000 10647. 29| 110. 00000 20515. 00
PIPE, TYPE 2, CIRCULAR 375 nm [ [ |
0053 715- 05123 21.300 m | 128. 88000 2745. 14 145. 00000 3088. 50
PIPE, TYPE 1, CIRCULAR 600 nm [ | |
0054 715- 05149 168.600 m | 54. 73000 9227. 48| 68. 00000 11464. 80
PIPE, TYPE 2, CIRCULAR 300 nm [ | |
0055 715- 05169 29.000 m | 57. 09000 1655. 61 80. 00000 2320. 00
PIPE, TYPE 3, CIRCULAR 375 nm [ [ |
0056 715- 05171 12.200 m | 104. 85000 1279.17| 85. 00000 1037. 00
PIPE, TYPE 3, CIRCULAR 450 nm | | |
0057 715- 46000 4.000 EACH 230. 70000 922. 80| 250. 00000 1000. 00
Pl PE END SECTION, 300 mm | | |
0058 715- 46005 5.000 EACH 241. 70000 1208. 50]| 250. 00000 1250. 00
Pl PE END SECTION, 375 mm | | |
0059 715- 46010 2.000 EACH 286. 80000 573. 60| 275. 00000 550. 00
Pl PE END SECTION, 450 mm | |
0060 715- 46020 2.000 EACH 432. 95000 865. 90| 375. 00000 750. 00
Pl PE END SECTION, 600 mm | | |
0061 720- 45015 9.000 EACH 1256. 45000 11308. 05| 1100. 00000 9900. 00
I NLET, A8 | | |
0062 720- 45055 3.000 EACH 1393. 95000 4181. 85| 1300. 00000 3900. 00
I NLET, MLO | | |
0063 720- 45265 2.000 EACH 1030. 95000 2061. 90| 550. 00000 1100. 00
Pl PE CATCH BASIN, 375 mm | | |
0064 720- 98174 1.000 EACH 1718. 45000 1718. 45| 1800. 00000 1800. 00
I NLET, B15 | | |
0065 728- 98377 LUMP| 1380. 00000 1380. 00| 2200. 00000 2200. 00
MASONRY COATI NG | | |
0066 801- 06640 18.000 EACH| 115. 00000 2070. 00| 100. 00000 1800. 00
CONSTRUCTI ON SIGN, A | | |
0067 801- 06643 2480.000 m | 5. 28000 13094. 40| 3. 15000 7812. 00
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
100 mm | | |
0068 801- 06644 1910.000 m | 5. 28000 10084. 80| 3. 15000 6016. 50
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
100 mm | | |
0069 801- 06775 LUMP|  50000. 00000 50000. 00|  35406. 00000 35406. 00
MAI NTAI NI NG TRAFFI C | |
0070 802- 02489 20.400 m | 32. 38000 660. 55| 25. 00000 510. 00
I
I

BASE |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 125 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 819, 123. 57 ROUTE : SR 3
CALL CRDER : 125 CONTRACT ID : R -23920-B COUNTI ES : DELAWARE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1128289 |
|[E & B PAVING |NC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0071 802- 76025 4.580 n2 | 142. 63000 653. 25| 225. 00000 1030. 50|

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |

0072 805- 01815 4.000 EACH 1534. 42000 6137. 68| 1650. 00000 6600. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nmm X 3.7 nj | |
0073 805- 01842 7.000 EACH 741. 44000 5190. 08| 640. 00000 4480. 00|
HANDHOLE, S| GNAL | | |
0074 805- 01844 310.000 m | 31. 92000 9895. 20| 40. 00000 12400. 00|
CONDUI T, STEEL, GALVANI ZED, 50 mm | | |
UNDERGROUND | | |
0075 805- 02441 659.000 m | 0. 33000 217. 47| 1. 35000 889. 65|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0076 805- 78100 1.000 EACH 6866. 82000 6866. 82| 7500. 00000 7500. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0077 805- 78205 8.000 EACH 336. 93000 2695. 44| 400. 00000 3200. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0078 805- 78415 4.000 EACH 1098. 06000 4392. 24 1300. 00000 5200. 00|
SPAN, CATENARY, AND TETHER | | |
0079 805- 78420 4.000 EACH 208. 17000 832. 68| 225. 00000 900. 00|
DI SCONNECT HANGER | | |
0080 805- 78445 1.000 EACH 297. 18000 297. 18| 450. 00000 450. 00|
SI GNAL SERVI CE | | |
0081 805- 78467 11.000 m | 7. 45000 81. 95 6. 75000 74. 25
SI GNAL CABLE, 3C 8GA. | | |
0082 805- 78485 65.000 m | 8. 23000 534. 95| 3. 50000 227. 50|
SI GNAL CABLE, 5C 14GA. | | |
0083 805- 78490 128.000 m | 7.94000 1016. 32 4.00000 512. 00|
SI GNAL CABLE, 7C 14GA. | | |
0084 805- 78510 594.000 m | 3.31000 1966. 14| 2. 50000 1485. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0085 805- 78785 6.000 EACH 693. 25000 4159. 50| 500. 00000 3000. 00|
SI GNAL DETECTOR HOUSI NG | | |
0086 805- 78795 206.000 m | 24. 08000 4960. 48| 26. 50000 5459. 00|
SAW CUT FOR ROADVWAY LOCP AND SEALER | | |
0087 805- 78925 1.000 EACH 899. 05000 899. 05| 800. 00000 800. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0088 805- 81032 4.000 EACH 2298. 31000 9193. 24| 2650. 00000 10600. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0089 805- 92504 5.000 EACH 208. 17000 1040. 85| 275. 00000 1375. 00|

LOOP DETECTOR DELAY AVPLI FI ER, 2 CHANNEL| | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 125 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 819, 123.57 ROUTE : SR 3
CALL CRDER : 125 CONTRACT ID : R -23920-B COUNTI ES : DELAWARE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1128289 |
|E & B PAVING INC. | BEATY CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0090 805- 96014 1482.000 m | 5. 43000 8047. 26| 5. 00000 7410. 00|
SAW CUT, FULL DEPTH | | |
0091 808- 06703 827.400 m | 0. 90000 744. 66| 1. 00000 827. 40|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0092 808- 75245 1893.000 m | 0. 90000 1703. 70| 1. 00000 1893. 00|
LINE, THERMOPLASTIC, SCLID, YELLOW | | |
100mm | | |
0093 808- 75278 125.300 m | 8. 20000 1027. 46 10. 00000 1253. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300mm | | |
0094 808- 75297 28.400 m | 13. 10000 372. 04| 20. 00000 568. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0095 808- 75320 4.000 EACH| 65. 00000 260. 00| 72. 00000 288. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0096 808- 75325 2.000 EACH 80. 00000 160. 00| 100. 00000 200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
SECTI ON TOTALS | $ 843, 427.92| $  856,479. 32|
CONTRACT TOTALS | $  843,427.92| $  856,479. 32|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,381, 339.91 RQUTE : BOO8

CALL CRDER @ 130 CONTRACT ID : R -24315-A COUNTIES : MARION

LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

CONTRACT TIME : 11/05/99 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : B008007
BOOBOO7
BO08007
OTHERS

SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWNBI D
1 35-1212938 ATLAS EXCAVATI NG | NC $ 1,387,002.34 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1,516, 364. 26 109. 3267%
3  35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,639,799.45 118. 2261%
4 35-1128289 BEATY CONSTRUCTI QN, | NC. $ 1,687,006. 38 121. 6296%
5 35-1609544 SCHUTT- LOOKABI LL COVPANY, | NC. $ 1,773,342.67 127.8543%

[ (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTCRS, L.P. | R ETH R LEY CONSTRUCTI ON COM

Tz

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANMOUNT

SECTI ON 0001 ADDED TRAVEL LANES

|
750. 00000 4500. 00| 2332. 28000 13993. 68

SURFACE M LLI NG PORTLAND CEMENT |
CONCRETE [

|
0001 105- 01925 6.000 MDS | | 2600. 00000 15600. 00
FIELD OFFI CE, 51.1 n® | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  18168. 50000 18168.50|  27000. 00000 27000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  70000. 00000 70000. 00|  75000. 00000 75000. 00|  140000. 00000 140000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 02858 245.200 m | 9. 00000 2206. 80| 11. 70000 2868. 84 15. 00000 3678. 00
DI TCH CLEANI NG | | |
0005 201-52370 LUMP| 7000. 00000 7000.00]  22500. 00000 22500. 00| 7500. 00000 7500. 00
CLEARI NG RI GHT OF WAY | |
0006 202- 02240 275.000 n2 | 20. 00000 5500. 00| 15. 09000 4149. 75| 27.00000 7425. 00
PAVEMENT, REMOVE | | |
0007 202- 02241 262.000 m | 5. 20000 1362. 40| 0. 01000 2.62| 1. 75000 458. 50
GUARDRAI L, REMOVE | |
0008 202- 02278 30.000 m | 18. 00000 540. 00| 44. 78000 1343. 40| 42. 00000 1260. 00
CURB, CONCRETE, REMOVE | |
0009 202-51328 LUMP|  85000. 00000 85000. 00|  65304. 97000 65304. 97| 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202-51822 1384.400 n2 | 5. 80000 8029. 52| 4. 74000 6562. 06| 5. 75000 7960. 30
BRI DGE DECK OVERLAY, REMOVE | |
0011 202- 60820 2825.300 n2 | 3. 50000 9888. 55| 2. 46000 6950. 24| 7. 50000 21189. 75
SURFACE M LLING ASPHALT | | |
0012 202- 60822 1072.400 n2 | 2. 60000 2788. 24| 4. 04000 4332. 50| 8. 50000 9115. 40
I I
I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,381, 339.91 RQUTE : BOO8
CALL CRDER @ 130 CONTRACT ID : R -24315-A COUNTIES : MARION
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1212938
| ATLAS EXCAVATI NG | NC.

(2) 35-1917625 | (3) 35-0918397
M LESTONE CONTRACTCRS, L.P. | R ETH Rl LEY CONSTRUCTI ON COM

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e m oo e e e o e e e e m e e o e e et m e e e e e e e e e e e meeeeaoao-n

0013 202- 62420 171.000 m | 6. 00000 1026. 00| 0. 01000 1. 71| 2. 25000 384.75
BRI DGE RAI LI NG, REMOVE | |

0014 202- 74080 3.000 EACH 850. 00000 2550. 00| 794. 96000 2384. 88 800. 00000 2400. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | |
REMOVE [ [ [

0015 202- 91385 2.000 EACH 330. 00000 660. 00| 213. 89000 427. 78 525. 00000 1050. 00
I NLET, REMOVE | | |

0016 202- 96133 4.000 m | 38. 00000 152. 00| 36. 70000 146. 80| 250. 00000 1000. 00
Pl PE, REMOVE | | |

0017 203- 02000 720.700 n8 | 18. 00000 12972. 60| 36. 76000 26492. 93| 37. 00000 26665. 90
EXCAVATI ON,  COMVON | |

0018 203- 02045 3745.000 n8 | 7. 00000 26215. 00| 12. 85000 48123. 25| 5. 50000 20597. 50
EXCAVATI ON FOR SUBGRADE TREATMENT | |

0019 203- 02070 789.000 n8 | 23. 00000 18147. 00 15. 53000 12253. 17 29. 00000 22881. 00
BORROW | [

0020 205- 02224 1167.000 m | 6. 50000 7585. 50 4.97000 5799. 99| 5. 00000 5835. 00

TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, |
PERI METER PROTECTI ON [
0021 211-02050 5.000 n8 | 52. 00000 260. 00

|
I
|
I
|
| 14. 41000 72. 05| 70. 00000 350. 00
B BORROW | | |
0022 211- 02060 8.000 nB8 | 48. 00000 384. 00| 49. 94000 399. 52| 70. 00000 560. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0023 303-52308 715.100 My | 23. 00000 16447. 30| 27. 09000 19372. 06| 27. 00000 19307. 70
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0024 305- 05206 675.000 My | 55. 00000 37125. 00| 40. 42000 27283. 50| 49. 00000 33075. 00
W DENI NG W TH HVA (During Mint enance | | |
of Traffic) | | |
0025 310- 04013 300.000 n2 | 155. 00000 46500. 00| 130. 39000 39117. 00| 118. 00000 35400. 00
PATCH NG FULL DEPTH, PLAI N CONCRETE | | |
PAVEMENT | | |
0026 401- 05437 2412.200 M | 39. 00000 94075. 80| 38. 13000 91977. 19| 39. 00000 94075. 80
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0027 401- 05455 2197.300 M | 38. 00000 83497. 40| 38. 00000 83497. 40| 37. 00000 81300. 10
QC/ QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0028 401- 05456 1569.600 My | 46. 00000 72201. 60| 52. 46000 82341. 22| 45. 50000 71416. 80
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 401- 05459 1274.500 My | 39. 00000 49705. 50| 38. 14000 48609. 43| 39. 00000 49705. 50
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0030 401- 05463 206.600 My | 38. 00000 7850. 80| 38. 02000 7854. 93| 37. 00000 7644. 20
QC/ QA HVA | NTERVEDI ATE 19.0 nm SHOULDER| | |
0031 401- 05464 147.500 M | 46. 00000 6785. 00| 52. 68000 7770. 30| 45. 50000 6711. 25

QC QA HVA SURFACE 9.5 nm SHOULDER | | |
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ENG NEER S ESTI MATE: $ 1, 381, 339. 91 ROUTE : B0O8
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATING | NC. | M LESTONE CONTRACTORS, L.P. |RI ETH R LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0032 402- 05470 536.000 My | 37. 00000 19832. 00| 36. 88000 19767. 68| 36. 00000 19296. 00
HVA BASE C25.0 nm NAI NLI NE | | [
0033 402- 05483 298.900 My | 37. 00000 11059. 30| 36. 24000 10832. 14| 36. 00000 10760. 40
HVA BASE C25.0 nm SHOULDER | | [
0034 406- 05520 14.500 My | 200. 00000 2900. 00| 161. 03000 2334. 94 180. 00000 2610. 00
ASPHALT FOR TACK COAT | |
0035 501- 03489 180.000 EACH 10. 00000 1800. 00| 5. 77000 1038. 60| 17. 00000 3060. 00
TIE BAR RETROFIT | | |
0036 501- 05090 429.200 n2 | 52. 00000 22318. 40| 95. 37000 40932. 80| 80. 00000 34336. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | |
0037 601- 01522 2.000 EACH 1160. 00000 2320. 00| 1167. 25000 2334. 50| 1100. 00000 2200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0038 601- 94689 2.000 EACH 3250. 00000 6500. 00| 3349. 50000 6699. 00| 3100. 00000 6200. 00
GUARDRAI L END TREATMENT, CS | |
0039 601- 99105 82.700 m | 46. 00000 3804. 20| 32. 48000 2686. 10]| 50. 00000 4135. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0040 602- 06639 440.000 m | 92. 00000 40480. 00| 70. 75000 31130. 00| 95. 00000 41800. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0041 602- 06729 22.000 EACH 5. 20000 114. 40| 8. 63000 189. 86| 7. 50000 165. 00
BARRI ER DELI NEATCR | |
0042 605- 06230 233.600 m | 59. 00000 13782. 40| 117. 87000 27534. 43| 110. 00000 25696. 00
CENTER CURB, C, CONCRETE, MDI FI ED | |
0043 621- 01004 1.000 EACH 675. 00000 675. 00| 659. 75000 659. 75| 725. 00000 725. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | [ |
0044 621- 06545 0.430 My | 690. 00000 296. 70| 654. 67000 281. 51| 700. 00000 301. 00
FERTI LI ZER | | |
0045 621- 06548 5.300 kg | 56. 00000 296. 80| 55. 82000 295. 85| 60. 00000 318. 00
SEED M XTURE, CV | | |
0046 621- 06553 92.300 kg | 8. 80000 812. 24| 8. 73000 805. 78] 9. 00000 830. 70
SEED M XTURE, R | | |
0047 621- 06565 2.200 My | 520. 00000 1144. 00| 502. 43000 1105. 35| 500. 00000 1100. 00
MULCH NG MATERI AL | |
0048 702-51863 761.000 EACH| 5. 50000 4185. 50| 9. 88000 7518. 68| 6. 50000 4946. 50
FI ELD DRI LLED HOLE | N CONCRETE | |
0049 703- 01540 144.000 EACH 13. 00000 1872. 00| 7. 29000 1049. 76| 10. 50000 1512. 00
THREADED TI E BAR ASSEMBLY | | |
0050 703- 51030 6019.000 kg | 1. 40000 8426. 60| 1. 41000 8486. 79| 1. 40000 8426. 60
REI NFORCI NG STEEL | |
0051 703-51032 9818.000 kg | 1. 50000 14727. 00| 1. 58000 15512. 44] 1. 75000 17181. 50

REI NFORCI NG STEEL, EPOXY COATED | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 381, 339. 91 ROUTE : B008
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE
| (1) 35-1212938 2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. M LESTONE CONTRACTCRS, L.P. | R ETH Rl LEY CONSTRUCTI ON COM

—~

LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0052 704- 51002 40.800 n8 | 650. 00000 26520. 00| 1711. 43000 69826. 34| 950. 00000 38760. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0053 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1589. 89000 6359. 56| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0054 706- 51020 24.000 n8 | 690. 00000 16560. 00| 763. 92000 18334. 08| 640. 00000 15360. 00
CONCRETE, C, RAILING | | |

0055 709-51821 LUMP| 3100. 00000 3100. 00| 2174. 30000 2174. 30| 5250. 00000 5250. 00
SURFACE SEAL | | |

0056 711- 93535 LUMP|  11000. 00000 11000. 00| 6140. 75000 6140. 75| 7200. 00000 7200. 00
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES [ | |

0057 711- 96242 24.000 EACH 375. 00000 9000. 00| 143. 79000 3450. 96| 425. 00000 10200. 00
DI APHRAGM RESET | | |

0058 715- 05048 275.000 m | 5. 00000 1375. 00| 9. 14000 2513. 50| 14. 00000 3850. 00
PIPE, TYPE 4, CIROULAR 150 nm [ [ |

0059 715- 05053 24.400 m | 49. 00000 1195. 60| 9. 13000 222. 77 36. 00000 878. 40
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0060 718- 04881 4.000 EACH 200. 00000 800. 00| 65. 98000 263. 92 275. 00000 1100. 00
OUTLET PROTECTOR, B | | |

0061 718-52610 38.500 nB8 | 78. 00000 3003. 00| 34. 51000 1328. 64| 80. 00000 3080. 00
AGGREGATE FOR UNDERDRAI NS | | |

0062 718-99153 595.000 n2 | 1. 50000 892. 50| 2. 03000 1207. 85| 1. 80000 1071. 00
GEOTEXTI LES FOR UNDERDRAI N | | |

0063 720- 44065 1.000 EACH 710. 00000 710. 00| 903. 64000 903. 64| 1300. 00000 1300. 00
CASTING 12, FURNI SH AND ADJUST TO GRADE| | |

0064 720- 45045 2.000 EACH 900. 00000 1800. 00| 1205. 72000 2411. 44 1350. 00000 2700. 00
I NLET, J10 | | |

0065 722-51401 12.000 n2 | 340. 00000 4080. 00| 1223. 88000 14686. 56| 235. 00000 2820. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |

0066 722-51842 1410.000 n2 | 46. 00000 64860. 00| 56. 31000 79397. 10| 55. 00000 77550. 00
BRI DGE DECK OVERLAY | | |

0067 722-51846 2.000 18 | 395. 00000 790. 00| 395. 00000 790. 00| 395. 00000 790. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0068 722- 51852 12.000 n2 | 160. 00000 1920. 00| 114. 84000 1378. 08| 185. 00000 2220. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |

0069 722- 60824 1384.400 n2 | 3. 10000 4291. 64| 4.81000 6658. 96| 5. 50000 7614. 20
SURFACE M LLI NG | | |

0070 724- 03276 52.600 m | 360. 00000 18936. 00| 351. 45000 18486. 27| 325. 00000 17095. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | [

0071 801- 01349 300.000 m | 5. 20000 1560. 00| 5. 79000 1737. 00| 5. 00000 1500. 00

TEMPORARY STOP LI NE, 600 nm | | [
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ENG NEER S ESTI MATE: $ 1,381, 339.91 RQUTE : BOO8
CALL CRDER @ 130 CONTRACT ID : R -24315-A COUNTIES : MARION
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1212938
| ATLAS EXCAVATI NG | NC.

(2) 35-1917625 | (3) 35-0918397
M LESTONE CONTRACTCRS, L.P. | R ETH Rl LEY CONSTRUCTI ON COM

LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TEMPORARY TRANSVERSE MARKING |, LANE |
| NDI CATI ON' ARROW
0082 801-97142 1100. 000 m 3. 10000 3410. 00

3. 25000 3575. 00 3. 25000 3575. 00

TEMPORARY PAVEMENT MARKI NG |, BROKEN,
0083 802-02489 91.000 m 36. 00000 3276. 00

30. 91000 2812. 81 32. 00000 2912. 00

|
VA TE, 100 mm |
I
SI GN POST, SQUARE, REI NFORCED ANCHOR
BASE |
0084 802- 76015 9.490 n2 | 200. 00000 1898. 00
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND)| |

I
I
I
I
I
I
|
0085 802- 76025 8.090 n2 | 135. 00000 1092. 15 122. 80000 993. 45| 130. 00000 1051. 70
I
I
I
I
I
I
I
I
I

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0072 801- 03290 2.000 EACH 380. 00000 760. 00| 355. 25000 710. 50| 375. 00000 750. 00
CONSTRUCTI ON SIGN, C | | |
0073 801- 04627 90.000 DAY | 340. 00000 30600. 00| 329. 88000 29689. 20| 350. 00000 31500. 00
WATCHVAN | | |
0074 801- 06044 3100.000 m | 1. 30000 4030. 00| 4. 92000 15252. 00| 3. 25000 10075. 00
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | |
125 mm | | |
0075 801- 06046 4950.000 m | 1. 30000 6435. 00| 3. 46000 17127. 00| 3. 25000 16087. 50
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
125 mm | | |
0076 801- 06640 25.000 EACH 95. 00000 2375. 00| 71. 05000 1776. 25| 75. 00000 1875. 00
CONSTRUCTI ON SIGN, A | | |
0077 801- 06645 12.000 EACH 45. 00000 540. 00| 35. 53000 426. 36| 36. 00000 432. 00
CONSTRUCTI ON SIGN, B | | |
0078 801- 06710 90.000 DAY | 19. 50000 1755. 00| 18. 27000 1644. 30| 20. 00000 1800. 00
FLASH NG ARROW SI GN | | |
0079 801- 06775 LUMP|  47000. 00000 47000.00]  53323. 94000 53323.94|  94000. 00000 94000. 00
MAI NTAI NI NG TRAFFI C | |
0080 801- 96383 20.000 EACH 190. 00000 3800. 00| 65. 98000 1319. 60| 190. 00000 3800. 00
TEMPORARY TRANSVERSE MARKI NGS, |, WORD | | |
(ONLY) | | |
0081 801- 96385 56.000 EACH 110. 00000 6160. 00| 45. 68000 2558. 08| 110. 00000 6160. 00
I
I
I
|
I
|
I

193. 60000 1837. 26 210. 00000 1992. 90

SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS | |

0086 802- 76035 35.100 n2 | 135. 00000 4738. 50| 125. 65000 4410. 32
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS |

0087 803- 02310 2604.000 kg | 1. 15000 2994. 60| 1. 06000 2760. 24
REI NFORCI NG STEEL, SI GN FOUNDATI ON | |

0088 803- 04626 5.000 EACH 3300. 00000 16500. 00| 3138. 70000 15693. 50
SI GN FOUNDATI ON, CONCRETE | |

135. 00000 4738. 50

1.15000 2994. 60

3500. 00000 17500. 00
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ENG NEER S ESTI MATE: $ 1,381, 339.91 RQUTE : BOO8
CALL CRDER @ 130 CONTRACT ID : R -24315-A COUNTIES : MARION
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1212938
| ATLAS EXCAVATI NG | NC.

(2) 35-1917625 | (3) 35-0918397
M LESTONE CONTRACTCRS, L.P. | R ETH Rl LEY CONSTRUCTI ON COM

LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0089 803-76115 2.000 EACH 24000. 00000 48000. 00| 22546. 91000 45093. 82| 23500. 00000 47000. 00
SPAN OVERHEAD SI GN STRUCTURE, TRl CHORD | | |
TRUSS, SINGLE END SUPPCRT | | |

0090 803-76140 1.000 EACH 18300. 00000 18300. 00| 17174. 76000 17174. 76| 18750. 00000 18750. 00

OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |

0091 804- 06770 4.000 EACH| 16. 00000 64. 00| 35. 53000 142. 12| 15. 00000 60. 00
DELI NEATOR PCST | |

0092 805- 01815 8.000 EACH 1680. 00000 13440. 00| 1572. 55000 12580. 40| 1650. 00000 13200. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0093 805- 01842 6.000 EACH 800. 00000 4800. 00| 759. 87000 4559. 22| 775. 00000 4650. 00
HANDHOLE, S| GNAL | | |

0094 805- 02327 2.000 EACH 295. 00000 590. 00| 268. 34000 536. 68| 275. 00000 550. 00
SI GNAL DETECTCR HOUSI NG, ADJUST TO GRADE| | |

0095 805- 02503 5300.000 m | 0. 40000 2120. 00| 0. 33000 1749. 00| 0. 35000 1855. 00
CABLE, ROADVAY LOCP, 1C 14GA. | |

0096 805- 03596 600.000 m | 7. 20000 4320. 00| 6. 83000 4098. 00| 7.00000 4200. 00

SI GNAL | NTERCONNECT CABLE, 6c, TW STED | | |
PAI R, COPPER |

| |
0097 805- 06592 299.000 m | 37. 00000 11063. 00| 35. 73000 10683. 27 37. 00000 11063. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0098 805- 78109 2.000 EACH 9200. 00000 18400. 00| 8704. 40000 17408. 80| 9500. 00000 19000. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [
0099 805- 78205 8.000 EACH 405. 00000 3240. 00| 376. 97000 3015. 76| 410. 00000 3280. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | |
0100 805- 78215 4.000 EACH 480. 00000 1920. 00| 456. 14000 1824. 56| 500. 00000 2000. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0101 805- 78230 4.000 EACH 630. 00000 2520. 00| 600. 03000 2400. 12| 600. 00000 2400. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER GREEN, AVBER ARROW GREEN ARROW | | |
0102 805- 78415 6.000 EACH 1500. 00000 9000. 00| 1405. 07000 8430. 42| 1525. 00000 9150. 00
SPAN, CATENARY, AND TETHER | | |
0103 805- 78420 8.000 EACH 240. 00000 1920. 00| 229. 18000 1833. 44| 250. 00000 2000. 00
DI SCONNECT HANGER | | |
0104 805- 78445 2.000 EACH 320. 00000 640. 00| 304. 56000 609. 12| 325. 00000 650. 00
SI GNAL SERVI CE | | |
0105 805- 78467 30.000 m | 6. 40000 192. 00| 6. 13000 183. 90| 6. 50000 195. 00
| I

SI GNAL CABLE, 3C 8GA |
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ENG NEER S ESTIMATE: $ 1, 381, 339. 91 ROUTE : B0O8
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATING | NC. | M LESTONE CONTRACTORS, L.P. |RI ETH R LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0106 805- 78485 125.000 m | 7.90000 987. 50| 7. 49000 936. 25| 8. 00000 1000. 00
SI GNAL CABLE, 5C 14GA. | |
0107 805- 78490 494.000 m | 7. 60000 3754. 40| 7.26000 3586. 44| 7.50000 3705. 00
SI GNAL CABLE, 7C 14GA. | | |
0108 805- 78510 1990.000 m | 3.20000 6368. 00| 3. 13000 6228. 70| 3. 25000 6467. 50
SIGNAL CABLE, 2C 16GA., SH ELDED | | |
0109 805- 78520 LUVP| 250. 00000 250. 00| 240. 44000 240. 44| 250. 00000 250. 00
M SCELLANEQUS EQUI PMENT FOR TRAFFI C | | |
SI GNALS | | |
0110 805- 78785 10. 000 EACH 690. 00000 6900. 00| 665. 04000 6650. 40| 700. 00000 7000. 00
SI GNAL DETECTCR HOUSI NG | | |
0111 805- 78795 575.000 m | 26. 00000 14950. 00| 25. 17000 14472. 75| 25. 00000 14375. 00
SAW CUT FOR ROADWAY LOCP AND SEALER [ | |
0112 805- 78925 2.000 EACH 950. 00000 1900. 00| 921. 40000 1842. 80| 1000. 00000 2000. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0113 805- 81060 8.000 EACH 2850. 00000 22800. 00| 2767. 11000 22136. 88| 3000. 00000 24000. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m [ | |
0114 806-53072 LUMP| 6100. 00000 6100. 00| 5708. 00000 5708. 00| 6200. 00000 6200. 00
TEMPORARY TRAFFI C SI GNAL (I NSTALL AND | | |
MAI NTAI N) | | |
0115 807- 02108 2.000 EACH 310. 00000 620. 00| 292. 54000 585. 08| 320. 00000 640. 00
LUM NAI RE, SIGN, MERCURY VAPOR WTH | | |
GLARE SHIELD, 250 WATT, FURNI SH | |
0116 807- 82016 1.000 EACH 480. 00000 480. 00| 466. 81000 466. 81 510. 00000 510. 00
SIGN CI RCUI T | NSTALLATI ON, CANTI LEVER | | |
2 LUM NAI RES THERMOPLASTI C, DOTTED, | | |
WHI TE, 100nmm 600 mm LINE, 2400 mm GAP | | |
0117 807- 98690 4.000 EACH 185. 00000 740. 00| 176. 93000 707. 72| 190. 00000 760. 00
HANDHOLE ADJUSTED TO GRADE | |
0118 808- 04767 14.000 m | 0. 90000 12. 60| 5. 84000 81. 76| 6. 00000 84. 00
LI NE THERVOPLASTI C, DOTTED, YELLOW | | |
100mm 600 mm LI NE, 2400 nm GAP | [ |
0119 808- 06701 473.000 m | 0. 90000 425. 70| 0. 93000 439. 89| 1. 00000 473.00
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0120 808- 06703 876.000 m | 0. 90000 788. 40| 0. 93000 814. 68 1. 00000 876. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
0121 808- 06705 225.000 m | 2. 40000 540. 00| 3. 65000 821. 25 4. 00000 900. 00
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm I I I
0122 808- 06713 1450.000 m | 0. 35000 507. 50| 0. 51000 739. 50| 0. 50000 725. 00
I I

LINE, PAINT, SCLID, WHITE, 100 mm
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ENG NEER S ESTI MATE: $ 1, 381, 339. 91 ROUTE : B008
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE
| (1) 35-1212938 2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. M LESTONE CONTRACTCRS, L.P. | R ETH Rl LEY CONSTRUCTI ON COM

—~

LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ S S5

0123 808- 06714 1410.000 m | 0. 35000 493. 50 0. 51000 719. 10] 0. 50000 705. 00
LINE, PAINT, SOLID, YELLON 100 nm | |

0124 808- 06716 1500.000 m | 4. 00000 6000. 00 1. 43000 2145. 00| 1. 50000 2250. 00
LI NE, REMOVE |

0125 808- 75051 147.000 m | 4.30000 632. 10 4. 06000 596. 82| 4. 25000 624. 75
LINE, PREFORVED PLASTIC, SOLID, WH TE, | |
100 | |

0126 808- 75059 37.000 m | 4. 30000 159. 10 4. 06000 150. 22 4. 25000 157. 25
LINE, PREFORVED PLASTIC, BROKEN, WH TE, |
100 mm | |

0128 808- 75260 97.000 m | 5. 40000 523. 80 5. 84000 566. 48| 6. 00000 582. 00

|

TRANSVERSE NMARKI NGS, THERMOPLASTI C,

SCOLI D, WHI TE, CROSSHATCH LINE, 300 mm |

0129 808- 75297 140.000 m | 10. 80000 1512. 00 10. 00000 1400. 00| 10. 00000 1400. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | [

0130 808- 75320 31.000 EACH| 54. 00000 1674. 00 55. 83000 1730. 73] 60. 00000 1860. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |

0131 808- 75325 12.000 EACH| 70. 00000 840. 00 65. 98000 791. 76| 70. 00000 840. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0132 808- 75996 80.000 EACH| 8. 50000 680. 00 65. 98000 5278. 40| 11. 00000 880. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [

0133 808- 75998 80.000 EACH| 40. 00000 3200. 00| 37. 56000 3004. 80| 38. 00000 3040. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

0134 808-92027 93.000 m | 2. 40000 223. 20| 3. 65000 339. 45 4. 00000 372.00
LI NE, THERVOPLASTIC, SOLID, YELLOW [ | |
200nMm | [

0135 808- 75278 65.000 m | 5. 40000 351. 00| 5. 84000 379. 60| 6. 00000 390. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |

SECTI ON TOTALS | $ 1,387,002.34] $ 1,516, 364. 26| $ 1,639, 799. 45
------------------------------------------ o o o e e e o e e o e e o e e e e e e o e e o e e o e e e e e e e e e e e e e e e e e me oo oo

CONTRACT TOTALS | $ 1,387,002 34| $ 1,516, 364. 26| $ 1,639,799.45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 130 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 381, 339. 91 ROUTE : B008
CALL CRDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE
| (4) 35-1128289 | (5) 35-1609544 |
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COVPANY, | N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

SECTI ON 0001 ADDED TRAVEL LANES

0001 105-01925 6.000 MOS | 1700. 00000 10200. 00| 1513. 77000 9082. 62
FIELD OFFICE, 51.1 n® | |

0002 105- 06845 LUMP|  18000. 00000 18000. 00|  31038. 36000 31038. 36
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  84300. 00000 84300.00]  88600. 00000 88600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 02858 245.200 m | 33. 00000 8091. 60| 34. 32000 8415. 26
DI TCH CLEANI NG | | |

0005 201- 52370 LUMP|  25300. 00000 25300. 00|  13603. 76000 13603. 76
CLEARI NG RI GHT OF WY | |

0006 202- 02240 275.000 n2 | 53. 00000 14575. 00| 20. 82000 5725. 50
PAVEMENT, REMOVE | | |

0007 202- 02241 262.000 m | 1. 00000 262. 00| 2.01000 526. 62
GUARDRAI L, REMOVE | | |

0008 202- 02278 30.000 m | 15. 00000 450. 00| 36. 39000 1091. 70
CURB, CONCRETE, REMOVE | |

0009 202- 51328 LUWP|  105000. 00000 105000. 00  90329. 70000 90329. 70
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0010 202- 51822 1384.400 n2 | 9. 00000 12459. 60| 5. 23000 7240. 41
BRI DGE DECK OVERLAY, REMOVE | | |

0011 202- 60820 2825.300 n2 | 4. 60000 12996. 38| 4. 26000 12035. 78
SURFACE M LLING ASPHALT | | |

0012 202- 60822 1072.400 n2 | 8. 50000 9115. 40| 4. 26000 4568. 42
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [ |

0013 202- 62420 171.000 m | 1. 00000 171. 00| 0. 99000 169. 29
BRI DGE RAI LI NG REMOVE | |

0014 202- 74080 3.000 EACH 800. 00000 2400. 00| 1988. 68000 5966. 04
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | | |
REMOVE [ [ [

0015 202- 91385 2.000 EACH 340. 00000 680. 00| 684. 50000 1369. 00
I NLET, REMOVE | | |

0016 202- 96133 4.000 m | 92. 00000 368. 00| 121. 01000 484. 04
Pl PE, REMOVE | | |

0017 203- 02000 720.700 n8 | 18. 00000 12972. 60 91. 23000 65749. 46
EXCAVATI ON,  COMMON | | |

0018 203- 02045 3745.000 n8 | 6. 00000 22470. 00| 15. 40000 57673. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0019 203- 02070 789.000 n8 | 18. 00000 14202. 00 28. 45000 22447.05

BORROW | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 130 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 381, 339. 91 ROUTE : B008
CALL CRDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1609544 |
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COVPANY, | N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0020 205- 02224 1167.000 m | 5. 00000 5835. 00| 5. 82000 6791. 94|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |

0021 211-02050 5.000 nm8 | 35. 00000 175. 00| 66. 01000 330. 05
B BORROW | [ |
0022 211-02060 8.000 nmB8 | 35. 00000 280. 00| 66. 01000 528. 08
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 303-52308 715.100 My | 26. 00000 18592. 60| 27.03000 19329. 15
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0024 305- 05206 675.000 My | 41. 00000 27675. 00| 67. 62000 45643. 50
W DENI NG WTH HVA (During Maintenance | | |
of Traffic) | | |
0025 310- 04013 300.000 n2 | 170. 00000 51000. 00| 165. 11000 49533. 00
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVENENT | [ |
0026 401- 05437 2412.200 My | 38. 50000 92869. 70| 45. 25000 109152. 05
QA HVA BASE 25.0 mm MAI NLI NE | | |
0027 401- 05455 2197.300 My | 38. 50000 84596. 05| 45. 10000 99098. 23
QA HVA | NTERMVEDI ATE 19.0 mm MAI NLI NE| | |
0028 401- 05456 1569.600 My | 53. 00000 83188. 80| 62. 26000 97723. 30
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0029 401- 05459 1274.500 My | 39. 00000 49705. 50| 45. 27000 57696. 62
QA HVA BASE 25.0 nm SHOULDER | | |
0030 401- 05463 206.600 My | 38. 50000 7954. 10| 45. 12000 9321. 79
QA HVA | NTERMVEDI ATE 19.0 mm SHOULDER| | |
0031 401- 05464 147.500 My | 53. 00000 7817. 50| 62. 52000 9221.70
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0032 402-05470 536.000 My | 37. 00000 19832. 00| 43. 77000 23460. 72
HVA BASE C25.0 nm MAI NLI NE | | |
0033 402- 05483 298.900 My | 36. 50000 109009. 85| 43. 01000 12855. 69
HVA BASE C25.0 nm SHOULDER | [ [
0034 406- 05520 14.500 My | 162. 00000 2349. 00| 191. 13000 2771. 39
ASPHALT FOR TACK COAT | | |
0035 501-03489 180. 000 EACH 36. 00000 6480. 00| 15. 44000 2779. 20
TIE BAR, RETROFI T | | [
0036 501- 05090 429.200 n2 | 100. 00000 42920. 00| 60. 14000 25812. 09
CEMENT CONCRETE PAVEMENT, REINFORCED, | | [
250 | | |
0037 601- 01522 2.000 EACH 1158. 00000 2316. 00| 1269. 98000 2539. 96
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0038 601-94689 2.000 EACH 3322. 00000 6644. 00| 3548. 83000 7097. 66
I

GUARDRAI L END TREATMENT, OS [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 130 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 381, 339. 91 ROUTE : B008
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1609544 |
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COVPANY, | N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0039 601-99105 82.700 m | 32. 25000 2667. 08 53. 42000 4417. 83|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0040 602- 06639 440.000 m | 80. 00000 35200. 00| 81. 33000 35785. 20|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0041 602- 06729 22.000 EACH 8. 60000 189. 20| 8. 31000 182. 82|
BARRI ER DELI NEATOR | | |
0042 605- 06230 233.600 m | 120. 00000 28032. 00| 99. 24000 23182. 46|
CENTER CURB, C, CONCRETE, MXDI Fl ED | | |
0043 621- 01004 1.000 EACH 655. 00000 655. 00| 771. 49000 771. 49|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621- 06545 0.430 My | 650. 00000 279. 50| 765. 56000 329. 19|
FERTI LI ZER | | |
0045 621- 06548 5.300 kg | 56. 00000 296. 80| 65. 29000 346. 04|
SEED M XTURE, CV | | |
0046 621- 06553 92.300 kg | 8. 70000 803. 01| 10. 21000 942. 38|
SEED M XTURE, R | | |
0047 621- 06565 2.200 My | 500. 00000 1100. 00| 587. 52000 1292. 54|
MULCHI NG MATERI AL | | |
0048 702- 51863 761.000 EACH 11. 00000 8371. 00| 6. 14000 4672. 54|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0049 703- 01540 144.000 EACH 10. 00000 1440. 00| 9. 70000 1396. 80|
THREADED TI E BAR ASSEMBLY | | |
0050 703-51030 6019.000 kg | 1. 15000 6921. 85| 1. 60000 9630. 40|
REI NFORCI NG STEEL | | |
0051 703-51032 9818.000 kg | 1. 35000 13254. 30| 1. 79000 17574. 22|
REI NFORCI NG STEEL, EPOXY COATED | | |
0052 704- 51002 40.800 n8 | 1825. 00000 74460. 00| 871. 01000 35537. 21|
CONCRETE, C, SUPERSTRUCTURE | | |
0053 706- 05732 4.000 EACH 2300. 00000 9200. 00| 1425. 20000 5700. 80|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0054 706- 51020 24.000 n8 | 940. 00000 22560. 00 577. 71000 13865. 04|
CONCRETE, C, RAILING | | |
0055 709- 51821 LUMP] 1820. 00000 1820. 00| 2790. 14000 2790. 14|
SURFACE SEAL | | |
0056 711-93535 LUMP| 6050. 00000 6050. 00| 5934. 50000 5934. 50|
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0057 711- 96242 24.000 EACH 275. 00000 6600. 00| 336. 45000 8074. 80|
DI APHRAGM RESET | | |
0058 715- 05048 275.000 m | 18. 20000 5005. 00| 21. 73000 5975. 75|
I

PI PE, TYPE 4, C RCULAR 150 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 130 -12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 381, 339. 91 ROUTE : B0O8
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1609544 |
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COVPANY, | N|
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Y
0059 715- 05053 24.400 m | 55. 00000 1342. 00| 28. 51000 695. 64|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0060 718- 04881 4.000 EACH 245. 00000 980. 00| 165. 72000 662. 88|
OUTLET PROTECTOR, B | | |
0061 718-52610 38.500 n8 | 78. 00000 3003. 00 69. 55000 2677. 68
AGGREGATE FOR UNDERDRAI NS | | |
0062 718-99153 595.000 n2 | 2.00000 1190. 00| 3. 62000 2153. 90|
GEOTEXTI LES FOR UNDERDRAI N | | |
0063 720- 44065 1.000 EACH 1100. 00000 1100. 00| 1137. 60000 1137. 60|
CASTING 12, FURNI SH AND ADJUST TO GRADE| | |
0064 720- 45045 2.000 EACH 1700. 00000 3400. 00| 1419. 73000 2839. 46|
I NLET, J10 | | |
0065 722-51401 12.000 n2 | 800. 00000 9600. 00| 215. 46000 2585. 52
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0066 722-51842 1410.000 n2 | 78. 00000 109980. 00| 51. 95000 73249. 50
BRI DGE DECK OVERLAY | | |
0067 722-51846 2.000 n8 | 395. 00000 790. 00| 395. 00000 790. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0068 722- 51852 12.000 n2 | 146. 00000 1752. 00| 176. 29000 2115. 48|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ | |
0069 722- 60824 1384.400 n2 | 7.00000 9690. 80| 1. 96000 2713. 42
SURFACE M LLI NG | | |
0070 724-03276 52.600 m | 521. 00000 27404. 60| 533. 92000 28084. 19|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0071 801-01349 300.000 m | 5. 00000 1500. 00| 23. 74000 7122. 00|
TEMPORARY STOP LI NE, 600 nm | | |
0072 801- 03290 2.000 EACH 352. 00000 704. 00| 415. 42000 830. 84|
CONSTRUCTI ON SIGN, C | | |
0073 801- 04627 90.000 DAY | 330. 00000 29700. 00| 385. 75000 34717. 50|
WATCHVAN | | |
0074 801- 06044 3100.000 m | 4.55000 14105. 00| 4. 86000 15066. 00|
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
125 mm | | |
0075 801- 06046 4950.000 m | 4. 55000 22522. 50| 4. 86000 24057. 00|
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
125 mm | | |
0076 801- 06640 25.000 EACH 71. 00000 1775. 00| 83. 08000 2077. 00
CONSTRUCTI ON SIGN, A | | |
0077 801- 06645 12.000 EACH 35. 00000 420. 00| 41. 55000 498. 60|
CONSTRUCTI ON SIGN, B | | |
0078 801- 06710 90.000 DAY | 19. 00000 1710. 00| 36. 71000 3303. 90|
I

FLASHI NG ARROW SI GN |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 130 -13

ENG NEER S ESTIMATE: $ 1, 381, 339. 91 ROUTE : B0O8
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1609544 |
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COVPANY, | N|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0079 801- 06775 LUMP|  93482. 00000 93482.00]  88940. 62000 88940. 62|
MAI NTAI NI NG TRAFFI C | | |
0080 801- 96383 20.000 EACH 176. 00000 3520. 00| 130. 56000 2611. 20|
TEMPORARY TRANSVERSE MARKI NGS, |, WORD | | |
(ONLY) I I [
0081 801- 96385 56.000 EACH 100. 00000 5600. 00| 89. 02000 4985. 12
TEMPORARY TRANSVERSE MARKING, |, LANE | | |
I NDI CATI ON' ARROW | | |
0082 801-97142 1100.000 m | 3.00000 3300. 00| 4. 04000 4444, 00|
TEMPORARY PAVEMENT MARKI NG, |, BROKEN, | | |
VA TE, 100 mm | | |
0083 802- 02489 91.000 m | 31. 00000 2821. 00| 36. 15000 3289. 65|
SIGN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | [
0084 802- 76015 9.490 n2 | 192. 00000 1822. 08| 226. 39000 2148. 44
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND)| | |
0085 802- 76025 8.090 n2 | 122. 00000 986. 98| 143. 61000 1161. 80|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0086 802- 76035 35.100 n2 | 125. 00000 4387. 50| 146. 93000 5157. 24|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0087 803- 02310 2604.000 kg | 1. 10000 2864. 40| 1. 23000 3202. 92
REI NFORCI NG STEEL, SI GN FOUNDATI ON | |
0088 803- 04626 5.000 EACH 3113. 00000 15565. 00| 3670. 27000 18351. 35|
SI GN FOUNDATI ON, CONCRETE | | |
0089 803- 76115 2.000 EACH  22360.00000 44720.00]  26365. 44000 52730. 88|
SPAN OVERHEAD SI GN STRUCTURE, TRl CHORD | | |
TRUSS, SINGLE END SUPPCRT | | |
0090 803- 76140 1.000 EACH  17032. 00000 17032.00]  20083. 48000 20083. 48]
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0091 804- 06770 4.000 EACH| 18. 00000 72. 00| 17. 81000 71. 24
DELI NEATOR PCST | | |
0092 805- 01815 8.000 EACH 1600. 00000 12800. 00| 1838. 88000 14711. 04|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0093 805- 01842 6.000 EACH 755. 00000 4530. 00| 888. 56000 5331. 36|
HANDHOLE, SI GNAL | | |
0094 805- 02327 2.000 EACH 266. 00000 532. 00| 313. 79000 627. 58]
SI GNAL DETECTCR HOUSI NG, ADJUST TO GRADE| | |
0095 805- 02503 5300.000 m | 0. 35000 1855. 00| 0. 40000 2120. 00|
I

CABLE, ROADWAY LOOP, 1C 14GA | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 130 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 381, 339. 91 ROUTE : B008
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1609544 |
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COVPANY, | N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0096 805- 03596 600.000 m | 6. 80000 4080. 00| 7.99000 4794. 00|
SI GNAL | NTERCONNECT CABLE, 6¢, TWSTED | | |
PAIR CCPPER | | |
0097 805- 06592 299.000 m | 35. 00000 10465. 00| 41. 78000 12492. 22|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0098 805- 78109 2.000 EACH 8632. 00000 17264.00|  10178. 58000 20357. 16|
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | |
0099 805- 78205 8.000 EACH 374. 00000 2992. 00| 440. 81000 3526. 48]
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |
0100 805- 78215 4.000 EACH 452. 00000 1808. 00| 533. 39000 2133. 56|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0101 805- 78230 4.000 EACH 595. 00000 2380. 00| 701. 65000 2806. 60|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER GREEN, AVBER ARROW GREEN ARROW | | |
0102 805- 78415 6.000 EACH 1395. 00000 8370. 00| 1643. 03000 9858. 18]
SPAN, CATENARY, AND TETHER | | |
0103 805- 78420 8.000 EACH 230. 00000 1840. 00| 267. 99000 2143. 92|
DI SCONNECT HANGER | | |
0104 805- 78445 2.000 EACH 300. 00000 600. 00| 356. 14000 712. 28|
SI GNAL SERVI CE | | |
0105 805- 78467 30.000 m | 6. 10000 183. 00| 7.17000 215. 10|
SI GNAL CABLE, 3C 8GA. | | |
0106 805- 78485 125.000 m | 7.50000 937. 50| 8. 76000 1095. 00|
SI GNAL CABLE, 5C 14GA | | |
0107 805- 78490 494.000 m | 7.20000 3556. 80| 8. 48000 4189. 12|
SI GNAL CABLE, 7C 14GA | | |
0108 805- 78510 1990.000 m | 3.10000 6169. 00| 3. 65000 7263. 50
SI GNAL CABLE, 2C 16GA. , SHI ELDED | | |
0109 805- 78520 LUVP| 238. 00000 238. 00| 281. 16000 281. 16|
M SCELLANEQUS EQUI PMENT FOR TRAFFI C | | |
SI GNALS | | |
0110 805- 78785 10. 000 EACH| 660. 00000 6600. 00| 777. 67000 7776. 70)
SI GNAL DETECTCR HOUSI NG | | |
0111 805- 78795 575.000 m | 25. 00000 14375. 00| 29. 44000 16928. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0112 805- 78925 2.000 EACH 915. 00000 1830. 00| 1077. 44000 2154. 88
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0113 805- 81060 8.000 EACH 2750. 00000 22000. 00| 3235. 75000 25886. 00|

SI GNAL STRAIN POLE, STEEL, 11.0 m | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 130 -15

TRANSVERSE MARKI NGS, THERMOPLASTI C, |

ENG NEER S ESTIMATE: $ 1, 381, 339. 91 ROUTE : B0O8
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1609544 |
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COVPANY, | N|
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
0114 806- 53072 LUMP] 5660. 00000 5660. 00| 6674. 71000 6674. 71
TEMPORARY TRAFFI C SI GNAL (I NSTALL AND | | |
MAI NTAI N) | | |
0115 807- 02108 2.000 EACH 290. 00000 580. 00| 342. 08000 684. 16|
LUM NAI RE, SIGN, MERCURY VAPOR WTH | | |
GLARE SHI ELD, 250 WATT, FURNI SH [ |
0116 807- 82016 1.000 EACH 465. 00000 465. 00| 545. 86000 545. 86|
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES THERMOPLASTI C, DOTTED, | | |
WHI TE, 100nm 600 mm LINE, 2400 nm GAP | | |
0117 807- 98690 4.000 EACH 175. 00000 700. 00| 206. 89000 827. 56|
HANDHOLE ADJUSTED TO GRADE | | |
0118 808- 04767 14.000 m | 6. 00000 84. 00| 0. 94000 13. 16|
LI NE THERVOPLASTI C, DOTTED, YELLOW | | |
100mm 600 mm LINE, 2400 mm GAP [ [ |
0119 808- 06701 473.000 m | 1. 00000 473. 00| 0. 94000 444. 62|
LI NE, THERMOPLASTI C, BROKEN, VI TE, | | |
100nm | | |
0120 808- 06703 876.000 m | 1. 00000 876. 00| 0. 94000 823. 44|
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0121 808- 06705 225.000 m | 3. 65000 821. 25| 2. 67000 600. 75|
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
nm | I I
0122 808- 06713 1450.000 m | 0. 50000 725. 00| 0. 33000 478. 50|
LINE, PAINT, SOLID, W4 TE, 100 mm | | |
0123 808- 06714 1410.000 m | 0. 50000 705. 00| 0. 33000 465. 30|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0124 808- 06716 1500.000 m | 1. 50000 2250. 00| 1. 78000 2670. 00|
LI NE, REMOVE | | |
0125 808- 75051 147.000 m | 4.00000 588. 00| 4. 75000 698. 25|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0126 808- 75059 37.000 m | 4.00000 148. 00| 4. 75000 175. 75|
LINE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
100 mm | | |
0128 808- 75260 97.000 m | 5. 80000 562. 60| 5. 94000 576. 18]
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0129 808- 75297 140.000 m | 10. 00000 1400. 00| 11. 87000 1661. 80|
I I
I I

STCP LI NE, 600mm |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 130 -16

ENG NEER S ESTI MATE: $ 1, 381, 339. 91 ROUTE : B008
CALL ORDER : 130 CONTRACT ID : R -24315-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1609544 |
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL COVPANY, | N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0130 808- 75320 31.000 EACH 55. 50000 1720. 50| 59. 35000 1839. 85|
PAVENENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0131 808- 75325 12.000 EACH| 65. 50000 786. 00| 77. 15000 925. 80|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0132 808- 75996 80.000 EACH 5. 00000 400. 00| 11. 57000 925. 60|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0133 808- 75998 80. 000 EACH 38. 00000 3040. 00| 43. 91000 3512. 80|
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | | |
0134 808- 92027 93.000 m | 3. 65000 339. 45 2. 67000 248. 31
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
200mm | | |
0135 808- 75278 65.000 m | 5. 80000 377. 00| 5. 94000 386. 10|
TRANSVERSE MARKI NGS, THERVCPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300mm | | |
SECTI ON TOTALS | $ 1,687,006. 38| $ 1,773,342.67|
__________________________________________ B

CONTRACT TOTALS [ $ 1,687,006. 38| $ 1,773, 342.




SURFACE M LLI NG PORTLAND CEMENT |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 140 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 06/25/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B285007
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 5,060, 034. 36 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 5,326,988.65 105. 2757%
3 35-1139301 E & B PAVING |NC $ 5,440, 283.75 107.5147%
4 35-0175870 BERNS CONSTRUCTI ON COMPANY, | NC. $ 5,639, 655.83 111. 4548%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 6,048, 196.15 119. 5287%
| (1) 35-0918397 | (2) 35-0999231 | (3) 35-1139301
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVING COVPANY, INC.  |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ROAD REHABI LI TATI ON
I I |
0001 105-01925 18.000 MS | 1500. 00000 27000. 00| 1000. 00000 18000. 00| 1600. 00000 28800. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP|  70000. 00000 70000. 00|  67830. 00000 67830.00|  65400. 00000 65400. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  185000. 00000 185000. 00]  253000. 00000 253000. 00|  236000. 00000 236000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  50000. 00000 50000. 00|  33884. 84000 33884.84|  49000. 00000 49000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 1524.000 n2 | 13. 00000 19812. 00| 6. 40000 9753. 60| 8. 70000 13258. 80
PAVEMENT, REMOVE | | |
0006 202- 02241 1648.000 m | 6. 00000 9888. 00| 5. 78000 9525. 44| 3. 75000 6180. 00
GUARDRAI L, REMOVE | |
0007 202- 02273 1944.000 n2 | 19. 00000 36936. 00| 21. 00000 40824. 00| 8. 20000 15940. 80
CENTER CURB, CONCRETE, REMOVE | |
0008 202- 02274 6568.000 m | 7.00000 45976. 00| 9. 00000 59112. 00| 7. 60000 49916. 80
CURB, CONCRETE, | NTEGRAL, REMOVE | [
0009 202- 02278 72.000 m | 27. 00000 1944. 00| 12. 96000 933. 12| 15. 80000 1137. 60
CURB, CONCRETE, REMOVE | |
0010 202- 03875 18.000 EACH| 65. 00000 1170. 00| 40. 90000 736. 20| 315. 00000 5670. 00
CONCRETE STEPS, REMOVE | | |
0011 202-52710 2879.000 n2 | 6. 00000 17274. 00| 5. 75000 16554. 25| 4. 90000 14107. 10
S| DEWALK, CONCRETE, REMOVE | | |
0012 202- 60820 349.000 n2 | 10. 00000 3490. 00| 12. 17000 4247. 33| 6. 27000 2188. 23
SURFACE M LLING ASPHALT | | |
0013 202- 60822 5334.000 n2 | 5. 00000 26670. 00| 6. 08000 32430. 72| 5. 13000 27363. 42
|
|

CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 140 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-0999231 | (3) 35-1139301
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVING COVPANY, INC.  |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0014 202- 78515 LUMP] 6514. 00000 6514. 00| 9211. 26000 9211. 26| 8602. 29000 8602. 29
TRAFFI C S| GNAL EQUI PVENT, REMOVE | | |
0015 202- 91385 21.000 EACH| 466. 00000 9786. 00| 204. 49000 4294. 29 315. 00000 6615. 00
I NLET, REMOVE | | |
0016 202- 91840 168.000 m | 6. 00000 1008. 00| 6. 30000 1058. 40| 12. 50000 2100. 00
FENCE, CHAIN LI NK, REMOVE | | |
0017 202- 94810 4.000 EACH 123. 00000 492. 00| 53. 00000 212. 00| 315. 00000 1260. 00
CURB TURNOUT, REMOVE | | |
0018 203- 02000 5284.000 n8 | 20. 00000 105680. 00| 15. 00000 79260. 00 29. 50000 155878. 00
EXCAVATI ON,  COVMMON | | |
0019 203- 02045 2182.000 n8 | 6. 20000 13528. 40| 13. 89000 30307. 98| 15. 20000 33166. 40
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 205- 02224 125.000 m | 6. 00000 750. 00| 5. 86000 732. 50| 5. 58000 697. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0021 205- 02231 216.000 m | 51. 00000 11016. 00| 30. 00000 6480. 00| 50. 00000 10800. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |
0022 205- 02234 8.000 EACH 70. 00000 560. 00| 73. 50000 588. 00| 70. 00000 560. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0023 205- 02236 15.000 EACH 70. 00000 1050. 00| 73. 50000 1102. 50| 70. 00000 1050. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |
0024 205- 02237 94.000 EACH 40. 00000 3760. 00| 42. 00000 3948. 00| 40. 00000 3760. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
CURB | NLET PROTECTI ON | | |
0025 211- 02060 897.400 n8 | 30. 00000 26922. 00| 33. 18000 29775. 73| 33. 00000 29614. 20
B BORROW FOR STRUCTURE BACKFI LL | | |
0026 303-52308 728.000 My | 20. 00000 14560. 00| 20. 07000 14610. 96| 29. 00000 21112. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0027 304- 04403 1384.000 n8 | 41. 00000 56744. 00| 45. 66000 63193. 44| 46. 88000 64881. 92
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0028 305- 91919 4101.000 m | 2. 70000 11072. 70| 3. 00000 12303. 00| 6. 11000 25057. 11
JO NT AND CRACK CLEANI NG AND SEALING | | |
0029 310- 04014 16400. 000 n2 | 80.00000  1312000. 00| 89.00000  1459600. 00| 95. 00000 1558000. 00
PATCH NG FULL DEPTH, REI NFORCED | | |
CONCRETE PAVEMENT | | |
0030 401- 05455 17934.000 My | 32. 00000 573888. 00 33. 18000 595050. 12 33. 00000 591822. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0031 401- 05456 5978.000 My | 45. 00000 269010. 00 51. 98000 310736. 44 53. 00000 316834. 00

QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 140 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-0999231 (3) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVING COVPANY, INC.  |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0032 401- 05463 698.000 My | 40. 00000 27920. 00| 42. 26000 29497. 48| 35. 00000 24430. 00
QC QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| | |

0033 401- 05464 233.000 My | 49. 00000 11417. 00| 65. 10000 15168. 30| 57. 00000 13281. 00
QC QA HVA SURFACE 9.5 nm SHOULDER | | |

0034 405- 05517 0.600 My | 600. 00000 360. 00| 630. 00000 378. 00| 200. 00000 120. 00
ASPHALT FOR PRI ME COAT | | |

0035 406- 05520 46.000 My | 170. 00000 7820. 00| 396. 90000 18257. 40| 150. 00000 6900. 00
ASPHALT FOR TACK COAT | |

0036 501- 02400 LUMP| 4500. 00000 4500. 00| 2625. 00000 2625. 00| 7000. 00000 7000. 00
PROFI LOGRAPH | | |

0037 501- 03489 3169.000 EACH 5. 00000 15845. 00| 5. 31000 16827. 39| 5. 00000 15845. 00
TIE BAR RETROFIT | | |

0038 501- 05170 4848.000 nP 39. 00000 189072. 00| 30. 54000 148057. 92 33. 00000 159984. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 225 mm | |

CEMENT CONCRETE PAVEMENT, PLAIN, H GH [ |

I
I
0039 501-05220 250.000 n2 | 47.00000 11750. 00| 37. 46000 9365. 00| 37. 00000 9250. 00
I
EARLY STRENGTH, 225 nm |
I

|
0040 501- 05240 772.000 m 21. 00000 16212. 00| 16. 60000 12815. 20| 33. 00000 25476. 00
CONTRACTI ON JOI NT, DI | | |
0041 601- 01115 34.200 m | 94. 00000 3214. 80| 98. 70000 3375. 54 113. 00000 3864. 60
GUARDRAI L, WBEAM 0. 476 m SPACI NG | | |
0042 601- 01522 10.000 EACH 1110. 00000 11100. 00| 1165. 50000 11655. 00| 1080. 00000 10800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0043 601- 02103 86.100 m | 40. 00000 3444. 00| 41. 84000 3602. 42| 45. 00000 3874. 50
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0044 601- 05999 9.000 EACH 36. 00000 324. 00| 37. 80000 340. 20| 29. 00000 261. 00
CURVED TERM NAL END | |
0045 601- 94689 7.000 EACH 3150. 00000 22050. 00| 3307. 50000 23152. 50| 2970. 00000 20790. 00
GUARDRAI L END TREATMENT, CS | |
0046 601- 99105 1195.800 m | 30. 00000 35874. 00| 31. 82000 38050. 36| 30. 40000 36352. 32
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0047 601-99106 76.200 m | 54. 00000 4114. 80| 56. 60000 4312. 92| 57. 50000 4381. 50
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0048 601- 99132 4.000 EACH 50. 00000 200. 00| 52. 50000 210. 00| 85. 00000 340. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0049 604- 06069 670.000 n2 | 44. 00000 29480. 00| 40. 84000 27362. 80| 48. 00000 32160. 00
CURB RAMP, CONCRETE | |
0050 604- 06070 1702.000 n2 | 26. 00000 44252. 00| 24. 00000 40848. 00| 31. 00000 52762. 00

S| DEWALK, CONCRETE | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 140 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-0999231 (3) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVING COVPANY, INC.  |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0051 604- 44251 7.050 n8 | 893. 00000 6295. 65| 955. 90000 6739. 10| 750. 00000 5287. 50
STEPS, CONCRETE | |

0052 605- 06120 100.000 m | 76. 00000 7600. 00| 52. 93000 5293. 00| 65. 00000 6500. 00
CURB, CONCRETE | |

0053 605- 06125 983.000 m | 87. 00000 85521. 00| 75. 00000 73725. 00 52. 00000 51116. 00
CURB, CONCRETE, MODI FI ED | |

0054 605- 06235 1478.000 m | 90. 00000 133020. 00| 89. 88000 132842. 64| 71. 00000 104938. 00
CENTER CURB, D, CONCRETE, MODI FI ED | |

0055 607- 06345 23.000 m | 108. 00000 2484. 00| 85. 02000 1955. 46| 105. 00000 2415. 00
PAVED SIDE DI TCH, C | | |

0056 610- 05527 154.000 My | 60. 00000 9240. 00| 63. 00000 9702. 00| 115. 00000 17710. 00
HVA FOR APPROACHES | | |

0057 611- 05330 2040.000 n2 | 35. 00000 71400. 00| 35. 64000 72705. 60| 34. 00000 69360. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 nm | |

0058 615- 06500 6.000 EACH 300. 00000 1800. 00| 315. 00000 1890. 00| 390. 00000 2340. 00
MONUVENT, A | | |

0059 615- 06510 4.000 EACH 320. 00000 1280. 00| 336. 00000 1344. 00| 340. 00000 1360. 00
MONUVENT, C | | |

0060 615- 06515 3.000 EACH 135. 00000 405. 00| 141. 75000 425. 25 240. 00000 720. 00
MONUVENT, D | | |

0061 616- 02320 104.800 n2 | 5. 00000 524. 00| 2. 88000 301. 82 2. 80000 293. 44
GEOTEXTI LES | | |

0062 616- 06405 76.100 My | 43. 00000 3272. 30 27. 88000 2121. 67| 41. 00000 3120. 10
Rl PRAP, REVETNMENT | | |

0063 621- 01004 4.000 EACH 650. 00000 2600. 00| 682. 50000 2730. 00| 650. 00000 2600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |

0064 621- 06545 1.700 My | 695. 00000 1181. 50| 729. 75000 1240. 58] 695. 00000 1181. 50
FERTI LI ZER | | |

0065 621- 06554 319.000 kg | 11. 00000 3509. 00| 11. 08000 3534. 52 10. 55000 3365. 45
SEED M XTURE, U | | |

0066 621- 06557 418.000 kg | 9. 00000 3762. 00| 9. 24000 3862. 32 8. 80000 3678. 40
SEED M XTURE, T | | |

0067 621- 06565 9.000 My | 535. 00000 4815. 00| 561. 75000 5055. 75| 535. 00000 4815. 00
MULCH NG MATERI AL | |

0068 621- 06567 47.000 KL | 1. 00000 47. 00| 1. 05000 49. 35| 1. 00000 47.00
WATER | | |

0069 621- 06575 2585.000 n2 | 3. 00000 7755. 00| 3. 10000 8013. 50| 2. 95000 7625. 75
SODDI NG, NURSERY | | |

0070 715- 01662 354.000 m | 17. 00000 6018. 00| 18. 08000 6400. 32| 48. 00000 16992. 00

PI PE CLEANING 300mm TO 1200mm DI A | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 140 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-0999231 (3) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVING COVPANY, INC.  |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0071 715-05028 476.000 m | 59. 00000 28084. 00| 49. 32000 23476. 32| 53. 00000 25228. 00
PIPE, TYPE 2, CIRCULAR 300 nm [ | [

0072 715-05031 27.000 m | 98. 00000 2646. 00| 63. 01000 1701. 27| 81. 00000 2187. 00
PIPE, TYPE 3, CIRCULAR 450 nm [ [ [

0073 715- 05032 153.000 m | 91. 00000 13923. 00| 56. 15000 8590. 95| 63. 00000 9639. 00
PIPE, TYPE 2, CIRCULAR 375 nm [ [ |

0074 715- 05048 5599.000 m | 8. 30000 46471. 70 6. 73000 37681. 27| 12. 00000 67188. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ [

0075 715- 05217 483.000 m | 94. 00000 45402. 00 62. 75000 30308. 25| 62. 00000 29946. 00
PIPE, TYPE 5, CIRCULAR 300 nm | |

0076 715- 05363 26.000 m | 131. 00000 3406. 00 183. 54000 4772. 04| 240. 00000 6240. 00
PI PE, TYPE 3, DEFORVED, MN AREA 0.17 |
e |

0077 715- 05951 93.900 m 604. 00000 56715. 60 640. 54000 60146. 71 614. 00000 57654. 60

|
RELI NE EXI STI NG Pl PE STRUCTURE, 900 mm |
CURED I N PLACE |

I

I
|
I
|
I
|
|
0078 715- 05952 193.300 m 668. 00000 129124. 40| 708. 41000 136935. 65| 678. 00000 131057. 40
REL|I NE EXI STI NG Pl PE STRUCTURE, 1050 nm | | |
CURED | N PLACE | | |
0079 715- 46000 29.000 EACH 245. 00000 7105. 00| 200. 26000 5807. 54| 255. 00000 7395. 00
Pl PE END SECTION, 300 nm | |
0080 715- 46005 1.000 EACH 257. 00000 257. 00| 258. 94000 258. 94| 290. 00000 290. 00
Pl PE END SECTI ON, 375 nm | |
0081 715- 46010 6.000 EACH| 292. 00000 1752. 00| 320. 05000 1920. 30| 345. 00000 2070. 00
Pl PE END SECTI ON, 450 nm | | |
0082 715- 46055 6.000 EACH| 230. 00000 1380. 00| 348. 48000 2090. 88| 425. 00000 2550. 00
Pl PE END SECTION, M N. AREA .17 n? | |
0083 715-91361 66.000 m | 10. 00000 660. 00| 27. 59000 1820. 94| 38. 00000 2508. 00
Pl PE, PVC, 150 mm | | |
0084 715- 92037 32.000 m | 53. 00000 1696. 00| 24. 68000 789. 76| 28. 00000 896. 00
PI PE, PVC, 100 mm | | |
0085 718-94889 1120.000 nB | 30. 00000 33600. 00| 42. 80000 47936. 00| 36. 50000 40880. 00
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0086 718-99153 11199.000 n2 | 1. 00000 11199. 00| 2. 14000 23965. 86| 1. 75000 19598. 25
GEOTEXTI LES FOR UNDERDRAI N | | |
0087 720- 03329 10. 000 EACH| 77. 00000 770. 00| 186. 10000 1861. 00| 475. 00000 4750. 00
I NLET, CLEAN AND FLUSH | |
0088 720- 04499 10. 000 EACH| 944. 00000 9440. 00| 575. 96000 5759. 60| 530. 00000 5300. 00
I NLET, RECONSTRUCT | |
0089 720- 44000 46.000 EACH 366. 00000 16836. 00| 276. 49000 12718. 54 565. 00000 25990. 00
I

CASTING ADJUST TO GRADE |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-0999231 (3) 35-1139301

| RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. E & B PAVING | NC.

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e

0090 720-44015 6. 000 EACH 803. 00000 4818. 00| 650. 98000 3905. 88| 770. 00000 4620. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |

0091 720- 44035 1.000 EACH 824. 00000 824. 00| 663. 08000 663. 08| 795. 00000 795. 00
CASTING 6, FURNI SH AND ADJUST TO GRADE | | |

0092 720- 44040 1.000 EACH 606. 00000 606. 00| 445, 28000 445. 28| 565. 00000 565. 00
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |

0093 720- 44045 46. 000 EACH 726. 00000 33396. 00| 548. 13000 25213. 98| 690. 00000 31740. 00
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |

0094 720- 44055 18. 000 EACH 803. 00000 14454, 00| 638. 88000 11499. 84| 770. 00000 13860. 00
CASTI NG 10, FURNI SH AND ADJUST TO GRADE| | |

0095 720- 44075 1.000 EACH 1093. 00000 1093. 00| 983. 73000 983. 73| 1075. 00000 1075. 00
CASTI NG 14, FURNI SH AND ADJUST TO GRADE| |

0096 720- 45045 2.000 EACH 1428. 00000 2856. 00 1102. 31000 2204. 62 1455. 00000 2910. 00
I NLET, J10 |

0097 720-99315 10. 000 EACH 89. 00000 890. 00 228. 45000 2284. 50 475. 00000 4750. 00
CLEAN EXI STI NG CATCH BASI NS |

0098 801- 01153 3800.000 m 0. 30000 1140. 00 0. 29000 1102. 00 0. 30000 1140. 00

[
TEMPORARY PAVEMENT MARKI NG PAI NT, |
SOLI D, WHI TE, 100 nm |

TEMPORARY PAVEMENT MARKING |, WHI TE,
125 mm

I

| |

I I

| |

I I

| |

| |
0099 801-01154 4450.000 m | 0. 30000 1335. 00| 0. 29000 1290. 50| 0. 30000 1335. 00

TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |

SOLID, YELLOW 100 nm | | |
0100 801- 01155 2050.000 m | 0. 30000 615. 00| 0. 29000 594. 50| 0. 30000 615. 00

TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |

BROKEN, WHI TE, 100 mm | | |
0101 801-01428 150.000 m | 21. 00000 3150. 00| 22. 05000 3307. 50| 3. 75000 562. 50

TEMPORARY TRANSVERSE MARKI NGS, |, STCP | | |

LINE, 600 mm [ | |
0102 801- 01504 17.000 EACH 42. 00000 714. 00| 44. 10000 749. 70| 45. 00000 765. 00

TEMPORARY PAVEMENT NESSAGE MARKI NG, | | |

LANE | NDI CATI ON' ARROW | |
0103 801- 01726 1330.000 m | 0. 30000 399. 00| 0. 29000 385. 70| 0. 30000 399. 00

TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |

BROKEN, YELLOW 100 nm | | |
0104 801- 04627 90.000 DAY | 369. 00000 33210. 00| 425. 80000 38322. 00| 375. 00000 33750. 00

WATCHVAN | | |
0105 801- 06044 4830.000 m | 4.00000 19320. 00| 3. 93000 18981. 90| 3. 75000 18112. 50

TEMPORARY PAVEMENT MARKING |, YELLOW | | |

125 mm | | |
0106 801- 06046 15464.000 m | 4.00000 61856. 00| 3. 93000 60773. 52| 3. 75000 57990. 00

I I I

I I I



SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm TH CKNESS |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 140 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-0999231 | (3) 35-1139301
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVING COVPANY, INC.  |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0107 801- 06046 1683.000 m | 4.00000 6732. 00| 3. 93000 6614. 19| 3. 75000 6311. 25
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
125 nm ( BROKEN) | | |
0108 801- 06046 78.000 m | 4.00000 312. 00| 3. 93000 306. 54| 3. 70000 288. 60
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
125 nm (DOTTED, 600 mm LINE, 1200 nm | | |
GAP) I I I
0109 801- 06047 5414.000 m | 1. 20000 6496. 80| 1. 21000 6550. 94 1. 21000 6550. 94
TEMPORARY PAVEMENT MARKI NG, |1, YELLOW | | |
125 mm | [ |
0110 801- 06606 50.000 EACH 155. 00000 7750. 00| 162. 75000 8137. 50| 100. 00000 5000. 00
BARRI CADE, 111B | | |
0111 801- 06640 180.000 EACH 120. 00000 21600. 00 126. 00000 22680. 00| 90. 00000 16200. 00
CONSTRUCTI ON SIGN, A | | |
0112 801- 06648 451.000 m | 1. 20000 541. 20| 1. 21000 545, 71| 1. 21000 545. 71
TEMPORARY PAVEMENT MARKING, |1, WH TE, | | |
125 mm | [ |
0113 801- 06648 1319.000 m | 1. 20000 1582. 80| 1. 21000 1595. 99| 1. 21000 1595. 99
TEMPORARY PAVEMENT MARKING, |1, WHI TE, | | |
125 nm ( BROKEN) [ | |
0114 801- 06710 2090. 000 DAY | 16. 00000 33440. 00| 16. 80000 35112. 00| 15. 00000 31350. 00
FLASH NG ARROW SI GN | | |
0115 801- 06775 LUWP|  120000. 00000 120000. 00|  170000. 00000 170000. 00|  133000. 00000 133000. 00
MAI NTAI NI NG TRAFFI C | | |
0116 801- 96385 34.000 EACH 35. 00000 1190. 00| 36. 75000 1249. 50| 100. 00000 3400. 00
TEMPORARY TRANSVERSE MARKING, |, LANE | | |
I NDI CATI ON ARROW | | |
0117 801- 96918 12.000 m | 7. 00000 84. 00| 7. 35000 88. 20| 7.90000 94. 80
TEMPORARY TRANSVERSE MARKI NGS, |1, STCP | | |
LINE, 600 mm [ | |
0118 801- 98510 27.000 EACH 30. 00000 810. 00| 31. 50000 850. 50| 45. 00000 1215. 00
TEMPORARY PAI NT, LANE | NDI CATI ON ARROAS | | |
0119 801- 98523 200.000 m | 4.00000 800. 00| 3. 68000 736. 00| 5. 90000 1180. 00
TEMPORARY PAINT, STOP LINE, 600 mm | | |
0120 801- 98531 20.000 EACH 35. 00000 700. 00| 36. 75000 735. 00| 55. 00000 1100. 00
TEMPORARY PAI NT, WORD (ONLY) | | |
0121 802- 02489 12.000 m | 28. 00000 336. 00| 36. 10000 433. 20| 33. 73000 404. 76
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | [
0122 802- 76035 24.840 n2 | 235. 00000 5837. 40| 144. 33000 3585. 16| 134. 88000 3350. 42
I I
I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 140 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-0999231 (3) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVING COVPANY, INC.  |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0123 803- 02310 1941.300 kg | 1. 70000 3300. 21| 1. 06000 2057. 78 0. 99000 1921. 89
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0124 803- 04626 10. 000 EACH| 839. 00000 8390. 00| 1425. 69000 14256. 90| 1331. 43000 13314. 30
SI GN FOUNDATI ON, CONCRETE | | |
0125 803- 76125 5.000 EACH 5235. 00000 26175. 00| 7134. 33000 35671. 65| 6662. 66000 33313. 30
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | |
0126 805- 01842 26.000 EACH 469. 00000 12194. 00| 786. 44000 20447. 44 734. 44000 19095. 44
HANDHOLE, S| GNAL | | |
0127 805- 01843 2.000 EACH 392. 00000 784. 00| 184. 82000 369. 64| 172. 61000 345. 22
SI GNAL HANDHOLE ADJUST TO GRADE | |
0128 805- 01893 LUMP| 6618. 00000 6618. 00| 1588. 50000 1588. 50| 1483. 49000 1483. 49
MAI NTAI NI NG TRAFFI C S| GNAL | |
0129 805- 02087 LUMP| 2036. 00000 2036. 00| 291. 12000 291. 12| 271. 87000 271. 87
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | |
0130 805- 02152 32.000 EACH 350. 00000 11200. 00| 414. 54000 13265. 28| 387. 14000 12388. 48
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | | |
0131 805- 02327 6.000 EACH 163. 00000 978. 00| 152. 75000 916. 50| 142. 66000 855. 96
SI GNAL DETECTCR HOUSI NG, ADJUST TO GRADE| | |
0132 805- 02439 4.000 EACH 226. 00000 904. 00| 195. 70000 782. 80| 182. 76000 731.04
CONDUI T RISER GALVANI ZED, 50 nm | | |
0133 805- 02598 183.000 m | 31. 00000 5673. 00| 36. 48000 6675. 84 34. 09000 6238. 47
CONDUI T, BRI DGE MOUNTED | | |
0134 805- 05870 16.000 EACH 1161. 00000 18576. 00| 1386. 48000 22183. 68| 1294. 82000 20717. 12
SI GNAL SUPPORT FOUNDATION 915 X 3.1 m | | |
0135 805- 06592 2538.000 m | 27.00000 68526. 00| 34. 45000 87434. 10| 32. 15000 81596. 70
CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0136 805- 78109 8.000 EACH  11446.00000 91568.00]  10341. 38000 82731. 04 9657. 69000 77261. 52
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [
0137 805- 78205 25.000 EACH 352. 00000 8800. 00| 388. 59000 9714. 75| 362. 90000 9072. 50
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER GREEN | | |
0138 805- 78230 16. 000 EACH 619. 00000 9904. 00| 612. 33000 9797. 28| 571. 85000 9149. 60
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0139 805- 78415 16. 000 EACH| 1334. 00000 21344. 00| 1055. 61000 16889. 76 985. 82000 15773. 12
SPAN, CATENARY, AND TETHER | | |
0140 805- 78420 16. 000 EACH 196. 00000 3136. 00| 231. 18000 3698. 88| 215. 89000 3454. 24
| I

DI SCONNECT HANGER |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 140 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-0999231 (3) 35-1139301

I
| R'ETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COMPANY, INC. |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

LI NE, THERMOPLASTIC, DOITED, YELLOW [
100 nm 600 nm LINE, 1200 mm GAP |

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0141 805- 78445 6.000 EACH 314. 00000 1884. 00| 315. 60000 1893. 60| 294. 73000 1768. 38
SI GNAL SERVI CE | | |

0142 805- 78465 105.000 m | 6. 20000 651. 00| 6. 96000 730. 80| 6. 50000 682. 50
SI GNAL CABLE, 2C 8GA. | | |

0143 805- 78470 6300.000 m | 2.00000 12600. 00| 0. 35000 2205. 00| 0. 33000 2079. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0144 805- 78480 208.000 m | 3. 00000 624. 00| 4. 24000 881. 92| 3. 97000 825. 76
SI GNAL CABLE, 3C 14GA. | | |

0145 805- 78485 1432.000 m | 3. 50000 5012. 00| 8. 37000 11985. 84 7.81000 11183. 92
SI GNAL CABLE, 5C 14GA. | | |

0146 805- 78490 407.000 m | 4. 00000 1628. 00| 8. 13000 3308. 91| 7.58000 3085. 06
SI GNAL CABLE, 7C 14GA. | | |

0147 805- 78495 604.000 m | 4. 00000 2416. 00| 9. 44000 5701. 76 8. 79000 5309. 16
SI GNAL CABLE, 9C 14GA. | | |

0148 805- 78500 606.000 m | 5. 00000 3030. 00| 9. 33000 5653. 98| 8. 69000 5266. 14
SI GNAL CABLE, 11C 14GA. | | |

0149 805- 78510 3815.000 m | 3.00000 11445, 00| 3. 55000 13543, 25| 3.31000 12627. 65
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0150 805- 78785 53.000 EACH 337. 00000 17861. 00| 629. 82000 33380. 46| 588. 19000 31174.07
SI GNAL DETECTOR HOUSI NG | | |

0151 805- 78795 2565.200 m | 23. 00000 58999. 60| 16. 88000 43300. 58] 15. 75000 40401. 90
SAW CUT FOR ROADVAY LOCP AND SEALER | | |

0152 805- 78925 2.000 EACH 519. 00000 1038. 00| 956. 52000 1913. 04 893. 28000 1786. 56
CONTROLLER CABI NET FOUNDATI ON, P1 |

0153 805- 81032 16. 000 EACH| 2483. 00000 39728. 00| 2413. 27000 38612. 32| 2253. 72000 36059. 52
SI GNAL STRAIN POLE, STEEL, 9.2m | | |

0154 805- 92504 3.000 EACH 272. 00000 816. 00| 251. 99000 755. 97| 235. 33000 705. 99
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |

0155 805- 94295 10. 000 EACH 300. 00000 3000. 00| 387. 42000 3874. 20| 361. 81000 3618. 10
SI GNAL HEAD, RELOCATE | | |

0156 805- 94971 5785.000 m | 7.00000 40495. 00| 2. 86000 16545. 10| 2. 66000 15388. 10
FI BER OPTI CS CABLE | | |

0157 805- 96121 36.000 EACH 89. 00000 3204. 00| 165. 11000 5943. 96 154. 20000 5551. 20
PEDESTRI AN PUSH BUTTON AND SI GN | |

0158 805- 97505 4.000 EACH 519. 00000 2076. 00| 956. 52000 3826. 08| 893. 28000 3573. 12
MODI FY A FOUNDATI ON TO P1 FOUNDATI ON | | |

0159 805- 97509 2.000 EACH 519. 00000 1038. 00| 1696. 74000 3393. 48| 792. 28000 1584. 56
MODI FY M FOUNDATI ON TO P1 FOUNDATI ON | | |

0160 808- 01045 26.000 m | 2.00000 52. 00| 1. 58000 41. 08| 1. 30000 33. 80

I I
I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 140 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-0999231 (3) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVING COVPANY, INC.  |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0161 808-06701 2985.000 m | 1. 00000 2985. 00| 0. 83000 2477. 55 0. 85000 2537. 25
LINE, THERMOPLASTI C, BROKEN, WAl TE, | | |
100mm | | |

0162 808- 06703 6276.000 m | 1. 00000 6276. 00| 0. 83000 5209. 08 0. 85000 5334. 60
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |

0163 808- 06705 390.000 m | 4.00000 1560. 00| 3. 68000 1435. 20| 0. 85000 331.50
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm I I I

0164 808- 06716 2200.000 m | 2.00000 4400. 00| 1. 58000 3476. 00| 1. 30000 2860. 00
LI NE, REMOVE | | |

0165 808- 75240 1331.000 m | 1. 00000 1331. 00| 0. 83000 1104. 73| 0. 85000 1131.35
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | |

0166 808- 75245 6485.000 m | 1. 00000 6485. 00 0. 83000 5382. 55| 0. 85000 5512. 25
LINE, THERMOPLASTIC, SOLID, YELLOW [ |
100mm | |

0167 808- 75256 390.000 m | 4. 00000 1560. 00 3. 68000 1435. 20| 3.30000 1287. 00

TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
SCOLI D, WHI TE, CROSSHATCH LINE, 200 mm |
0168 808- 75260 120.000 m | 5. 00000 600. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, WHI TE, CROSSHATCH LINE, 300 mm | |
0169 808- 75297 297.000 m | 10. 00000 2970. 00 10. 50000 3118. 50| 9. 85000 2925. 45

I
I
|
I
|
I I
|
I
|
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
I
I
|
I
|
I
I
I
|I
|

I
5. 25000 630. 00| 4.90000 588. 00

STOP LINE, 600mm |
0170 808- 75300 831.000 m | 2. 50000 2077. 50 2.36000 1961. 16| 2. 15000 1786. 65
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
I
52. 50000 1732. 50| 52. 00000 1716. 00
I
57. 75000 1617. 00| 62. 00000 1736. 00
I
THERVOPLASTI C, WORD (ONLY) | |
0173 808- 75998 580.000 EACH 25. 00000 14500. 00 26. 72000 15497. 60| 25. 45000 14761. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0174 808- 98796 30.000 m | 2.00000 60. 00| 1. 58000 47. 40| 1. 30000 39. 00
LINE, THERMOPLASTI C, DOTTED, WA TE, 100 | |
mm 600 mm LI NE, 1200 mm GAP | |
SECTI ON TOTALS | $ 5,060, 034. 36| $ 5,326, 988. 65| $ 5,440,283.75

CROSSWALK LI'NE, 150mm [

0171 808- 75320 33.000 EACH 50. 00000 1650. 00
PAVEMENT MESSAGE MARKI NGS, [
THERMOPLASTI C, LANE | NDI CATI ON  ARROW |

0172 808- 75325 28.000 EACH 55. 00000 1540. 00
PAVEMENT MESSAGE MARKI NGS, |

CONTRACT TOTALS | $ 5,060, 034. 36| $ 5, 326,988. 65| $ 5,440,283.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 140 -11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0175870 | (5) 35-1917625 |
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Y
SECTI ON 0001  ROAD REHABI LI TATI ON
I I |
0001 105-01925 18.000 MOS | 1200. 00000 21600. 00| 1650. 00000 29700. 00|
FIELD OFFICE, 51.1 n® | | |
0002 105- 06845 LUMP|  70400. 00000 70400.00]  30000. 00000 30000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  281400. 00000 281400. 00|  290000. 00000 290000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  140000. 00000 140000. 00]  50000. 00000 50000. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 1524.000 n2 | 4. 78000 7284. 72| 20. 00000 30480. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 1648.000 m | 3. 75000 6180. 00| 4.00000 6592. 00|
GUARDRAI L, REMOVE | | |
0007 202- 02273 1944.000 n2 | 10. 75000 20898. 00| 30. 00000 58320. 00|
CENTER CURB, CONCRETE, REMOVE | | |
0008 202- 02274 6568.000 m | 14. 45000 94907. 60| 17. 00000 111656. 00|
CURB, CONCRETE, | NTEGRAL, REMOVE | [ |
0009 202- 02278 72.000 m | 14. 45000 1040. 40| 25. 00000 1800. 00|
CURB, CONCRETE, REMOVE | | |
0010 202- 03875 18.000 EACH| 250. 00000 4500. 00| 250. 00000 4500. 00|
CONCRETE STEPS, REMOVE | | |
0011 202- 52710 2879.000 n2 | 3. 60000 10364. 40| 7.50000 21592. 50]
S| DEWALK, CONCRETE, REMOVE | | |
0012 202- 60820 349.000 n2 | 6. 00000 2094. 00| 7.50000 2617. 50|
SURFACE M LLING ASPHALT | | |
0013 202- 60822 5334.000 n2 | 4.50000 24003. 00| 6. 00000 32004. 00|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0014 202- 78515 LUMP| 8772. 63000 8772.63]  10000. 00000 10000. 00|
TRAFFI C S| GNAL EQUI PNENT, REMOVE | | |
0015 202- 91385 21.000 EACH 250. 00000 5250. 00| 290. 00000 6090. 00|
I NLET, REMOVE | | |
0016 202- 91840 168.000 m | 12. 50000 2100. 00| 13. 00000 2184. 00|
FENCE, CHAIN LI NK, REMOVE | | |
0017 202- 94810 4.000 EACH 250. 00000 1000. 00| 300. 00000 1200. 00|
CURB TURNOUT, REMOVE | | |
0018 203- 02000 5284.000 n8 | 19. 65000 103830. 60| 20. 00000 105680. 00|
EXCAVATI ON,  COMMON | | |
0019 203- 02045 2182.000 18 | 9. 65000 21056. 30| 29. 00000 63278. 00|

EXCAVATI ON FOR SUBGRADE TREATMENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 140 -12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0175870 | (5) 35-1917625 |
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
______________________________________________________________________ o
0020 205- 02224 125.000 m | 6. 00000 750. 00| 6. 00000 750. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0021 205- 02231 216.000 m | 15. 00000 3240. 00| 50. 00000 10800. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |
0022 205- 02234 8.000 EACH 70. 00000 560. 00| 74. 00000 592. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | I
0023 205- 02236 15.000 EACH 70. 00000 1050. 00| 74. 00000 1110. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |
0024 205- 02237 94.000 EACH 40. 00000 3760. 00| 42. 00000 3948. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0025 211- 02060 897.400 n8 | 20. 00000 17948. 00| 19. 00000 17050. 60|
B BORROW FOR STRUCTURE BACKFI LL | | |
0026 303-52308 728.000 My | 19. 30000 14050. 40| 26. 00000 18928. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0027 304- 04403 1384.000 n8 | 45. 75000 63318. 00| 45. 00000 62280. 00|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0028 305- 91919 4101.000 m | 6. 00000 24606. 00| 4. 00000 16404. 00|
JONT AND CRACK CLEANI NG AND SEALING | | |
0029 310- 04014 16400. 000 n2 | 104.40000  1712160. 00| 101. 00000  1656400. 00|
PATCH NG, FULL DEPTH, REI NFORCED | | |
CONCRETE PAVEMENT | | |
0030 401- 05455 17934.000 My | 32. 80000 588235. 20| 32. 80000 588235. 20|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0031 401- 05456 5978.000 My | 46. 00000 274988. 00| 46. 00000 274988. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0032 401- 05463 698.000 My | 36. 50000 25477. 00| 36. 50000 25477. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| | |
0033 401- 05464 233.000 My | 55. 40000 12908. 20| 55. 40000 12908. 20|
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0034 405- 05517 0.600 My | 875. 00000 525. 00| 875. 00000 525. 00|
ASPHALT FOR PRI ME COAT | | |
0035 406- 05520 46.000 My | 140. 00000 6440. 00| 140. 00000 6440. 00|
ASPHALT FOR TACK COAT | | |
0036 501- 02400 LUWVP| 2250. 00000 2250. 00| 2250. 00000 2250. 00|
PROFI LOGRAPH | | |
0037 501- 03489 3169.000 EACH 6. 80000 21549. 20| 9. 50000 30105. 50|

TIE BAR RETRCFIT |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 RQUTE :
CALL CRDER : 140 CONTRACT ID : R -24318-A COUNTI ES :
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

B285

DATE : 07/27/99
PAGE : 140 -13

MARI ON

| (4) 35-0175870 (5) 35-1917625

I I
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTORS, L.P. |

LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

__________________________________________ O
0038 501- 05170 4848.000 n2 | 31. 75000 153924. 00| 40. 00000 193920. 00|
CEMENT CONCRETE PAVEMENT, PLAIN, 225 mm | | |
0039 501- 05220 250.000 n2 | 59. 80000 14950. 00| 75. 00000 18750. 00|
CEMENT CONCRETE PAVEMENT, PLAIN, HIGH | | |
EARLY STRENGTH, 225 mm | | |
0040 501- 05240 772.000 m | 16. 40000 12660. 80| 25. 00000 19300. 00|
CONTRACTI ON JOI NT, DI | | |
0041 601- 01115 34.200 m | 113. 00000 3864. 60| 119. 00000 4069. 80|
GUARDRAI L, WBEAM 0.476 m SPACI NG | | I
0042 601- 01522 10. 000 EACH 1080. 00000 10800. 00| 1139. 00000 11390. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0043 601- 02103 86.100 m | 45. 00000 3874. 50| 47.50000 4089. 75|
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0044 601- 05999 9.000 EACH 29. 00000 261. 00| 30. 60000 275. 40|
CURVED TERM NAL END | | |
0045 601- 94689 7.000 EACH 2970. 00000 20790. 00| 3130. 00000 21910. 00|
GUARDRAI L END TREATMENT, CS | | |
0046 601- 99105 1195.800 m | 30. 40000 36352. 32| 32. 00000 38265. 60|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0047 601- 99106 76.200 m | 57. 50000 4381. 50| 60. 60000 4617. 72|
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0048 601- 99132 4.000 EACH 85. 00000 340. 00| 89. 75000 359. 00|
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0049 604- 06069 670.000 n2 | 35. 90000 24053. 00| 70. 00000 46900. 00|
CURB RAMP, CONCRETE | | |
0050 604- 06070 1702.000 n2 | 29. 90000 50889. 80| 40. 00000 68080. 00|
SI DEWALK, CONCRETE | | |
0051 604- 44251 7.050 n8 | 1308. 00000 9221. 40| 1400. 00000 9870. 00|
STEPS, CONCRETE | | |
0052 605- 06120 100.000 m | 82. 00000 8200. 00| 65. 00000 6500. 00|
CURB, CONCRETE | | |
0053 605- 06125 983.000 m | 34. 10000 33520. 30| 64. 50000 63403. 50|
CURB, CONCRETE, MODI FI ED | | |
0054 605- 06235 1478.000 m | 93. 60000 138340. 80| 111. 00000 164058. 00|
CENTER CURB, D, CONCRETE, MODI FI ED | | |
0055 607- 06345 23.000 m | 82. 00000 1886. 00| 175. 00000 4025. 00|
PAVED SIDE DI TCH, C | | |
0056 610- 05527 154. 000 | 68. 50000 10549. 00| 68. 50000 10549. 00|
I

HVA FCR APPROACHES

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 RQUTE :
CALL CRDER : 140 CONTRACT ID : R -24318-A COUNTI ES :
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

B285

DATE : 07/27/99
PAGE : 140 -14

MARI ON

| (4) 35-0175870 (5) 35-1917625

I I
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTORS, L.P. |

LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

PIPE, TYPE 3, DEFORVED, M N AREA 0.17 |

__________________________________________ O
0057 611- 05330 2040.000 n2 | 38. 90000 79356. 00| 75. 00000 153000. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0058 615- 06500 6.000 EACH 350. 00000 2100. 00| 325. 00000 1950. 00|
MONUMENT, A | | |
0059 615- 06510 4.000 EACH 350. 00000 1400. 00| 395. 00000 1580. 00|
MONUVENT, C | | |
0060 615- 06515 3.000 EACH 150. 00000 450. 00| 195. 00000 585. 00|
MONUMENT, D | | |
0061 616- 02320 104.800 n2 | 5. 00000 524. 00| 2. 25000 235. 80|
GEOTEXTI LES | | |
0062 616- 06405 76.100 My | 55. 00000 4185. 50 63. 00000 4794. 30|
Rl PRAP, REVETMENT | | |
0063 621- 01004 4.000 EACH 650. 00000 2600. 00| 685. 00000 2740. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0064 621- 06545 1.700 My | 695. 00000 1181. 50| 733. 00000 1246. 10|
FERTI LI ZER | | |
0065 621- 06554 319.000 kg | 10. 55000 3365. 45| 11. 15000 3556. 85|
SEED M XTURE, U | | |
0066 621- 06557 418.000 kg | 8. 80000 3678. 40| 9. 30000 3887. 40|
SEED M XTURE, T | | |
0067 621- 06565 9.000 My | 535. 00000 4815. 00| 565. 00000 5085. 00|
MULCH NG MATERI AL | | |
0068 621- 06567 47.000 kL | 1. 00000 47. 00| 1. 04000 48. 88
WATER | | |
0069 621- 06575 2585.000 n2 | 4.15000 10727. 75| 4. 50000 11632. 50|
SODDI NG, NURSERY | | |
0070 715-01662 354.000 m | 18. 90000 6690. 60| 7.00000 2478. 00|
Pl PE CLEANI NG, 300mm TO 1200nm DI A | | |
0071 715- 05028 476.000 m | 63. 35000 30154. 60| 106. 00000 50456. 00|
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0072 715-05031 27.000 m | 73. 85000 1993. 95| 114. 00000 3078. 00|
PI PE, TYPE 3, CIROULAR 450 nm | | |
0073 715- 05032 153.000 m | 68. 70000 10511. 10| 103. 00000 15759. 00|
PIPE, TYPE 2, CIROULAR 375 nm [ | |
0074 715- 05048 5599.000 m | 13. 15000 73626. 85| 12. 50000 69987. 50|
PI PE, TYPE 4, CIRCULAR 150 nm [ | |
0075 715- 05217 483.000 m | 47. 20000 22797. 60| 98. 00000 47334. 00|
PIPE, TYPE 5, CIRCULAR 300 nm [ | |
0076 715- 05363 26.000 m | 80. 00000 2080. 00| 107. 00000 2782. 00|
I
I

ne I

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 140 -15
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0175870 | (5) 35-1917625 |
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ o
0077 715- 05951 93.900 m | 650. 00000 61035. 00| 610. 00000 57279. 00|
RELI NE EXI STING Pl PE STRUCTURE, 900 mm | | |
CURED | N PLACE [ [ |
0078 715- 05952 193.300 m | 790. 00000 152707. 00| 680. 00000 131444. 00|
RELI NE EXI STI NG PI PE STRUCTURE, 1050 mm | | |
CURED | N PLACE | | |
0079 715- 46000 29.000 EACH 300. 00000 8700. 00| 204. 00000 5916. 00|
PI PE END SECTION, 300 mm | | |
0080 715- 46005 1.000 EACH 315. 00000 315. 00| 219. 00000 219. 00|
Pl PE END SECTION, 375 mm | | |
0081 715- 46010 6.000 EACH 350. 00000 2100. 00| 235. 00000 1410. 00|
Pl PE END SECTION, 450 mm | | |
0082 715- 46055 6.000 EACH 360. 00000 2160. 00| 273. 00000 1638. 00|
PI PE END SECTION, M N AREA .17 n® | | |
0083 715-91361 66.000 m | 42. 65000 2814. 90| 34. 75000 2293. 50|
PI PE, PVC, 150 mm | | |
0084 715- 92037 32.000 m | 42. 65000 1364. 80| 36. 95000 1182. 40|
PI PE, PVC, 100 mm | | |
0085 718- 94889 1120.000 n8 | 30. 20000 33824. 00| 34. 25000 38360. 00|
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0086 718-99153 11199.000 n2 | 0. 70000 7839. 30| 1. 55000 17358. 45|
GEOTEXTI LES FOR UNDERDRAI N | | |
0087 720- 03329 10. 000 EACH| 85. 00000 850. 00| 190. 00000 1900. 00|
I NLET, CLEAN AND FLUSH | | |
0088 720- 04499 10. 000 EACH| 600. 00000 6000. 00| 250. 00000 2500. 00|
I NLET, RECONSTRUCT | | |
0089 720- 44000 46.000 EACH 300. 00000 13800. 00| 325. 00000 14950. 00|
CASTING ADJUST TO GRADE | | |
0090 720- 44015 6.000 EACH 750. 00000 4500. 00| 695. 00000 4170. 00|
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0091 720- 44035 1.000 EACH 800. 00000 800. 00| 720. 00000 720. 00|
CASTING 6, FURNI SH AND ADJUST TO GRADE | | |
0092 720- 44040 1.000 EACH 600. 00000 600. 00| 460. 00000 460. 00|
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0093 720- 44045 46.000 EACH 680. 00000 31280. 00| 604. 00000 27784. 00|
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0094 720- 44055 18.000 EACH| 800. 00000 14400. 00| 695. 00000 12510. 00|
CASTING 10, FURNI SH AND ADJUST TO GRADE| | |
0095 720- 44075 1.000 EACH 1000. 00000 1000. 00| 1040. 00000 1040. 00|
CASTING 14, FURNI SH AND ADJUST TO GRADE| | |
0096 720- 45045 2.000 EACH 1350. 00000 2700. 00| 1900. 00000 3800. 00|

I NLET, J10 [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 140 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 RQUTE : B285
CALL CRDER : 140 CONTRACT ID : R -24318-A COUNTIES : MARION
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-0175870 | (5) 35-1917625 |
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTCRS, L. P. |

LINE NO / | TEM CODE / ALT | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0097 720- 99315 10. 000 EACH| 100. 00000 1000. 00| 130. 00000 1300. 00|

CLEAN EXI STI NG CATCH BASI NS | | |
0098 801- 01153 3800.000 m 0. 28000 1064. 00| 0. 29000 1102. 00|

I
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
SOLID, WH TE, 100 nm | | |
0099 801- 01154 4450.000 m | 0. 28000 1246. 00| 0. 29000 1290. 50|
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
SOLID, YELLOW 100 nm | | |
0100 801- 01155 2050.000 m | 0. 28000 574. 00| 0. 29000 594. 50|
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
BROKEN, WHI TE, 100 mm | | |

0101 801- 01428 150.000 m | 21. 00000 3150. 00| 22. 00000 3300. 00|
TEMPORARY TRANSVERSE MARKI NGS, |, STCP | |
LINE, 600 mm [ |

0102 801- 01504 17.000 EACH| 42.00000 714. 00 44. 00000 748. 00|

TEMPORARY PAVEMENT MESSAGE MARKI NG [
LANE | NDI CATI ON ARROW

|

I

|

|
0103 801- 01726 1330.000 m | 0. 28000 372. 40| 0. 29000 385. 70|
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
BROKEN, YELLOW 100 nm | |
0104 801- 04627 90.000 DAY | 325. 00000 29250. 00 258. 00000 23220. 00|
WATCHVAN | | |
0105 801- 06044 4830.000 m | 3.00000 14490. 00| 3. 95000 19078. 50|
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
125 mm | | |
0106 801- 06046 15464.000 m | 3. 00000 46392. 00| 3. 95000 61082. 80|
TEMPORARY PAVEMENT MARKING |, WA TE, | | |
125 mm | | |
0107 801- 06046 1683.000 m | 3. 00000 5049. 00| 3. 95000 6647. 85|
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
125 mm ( BROKEN) | | |
0108 801- 06046 78.000 m | 3. 74000 291. 72| 3. 95000 308. 10|
TEMPORARY PAVEMENT MARKING |, WH TE, | | |
125 nm (DOTTED, 600 mm LINE, 1200 nm | | |
GAP) I I I
0109 801- 06047 5414.000 m | 1. 15000 6226. 10| 1. 20000 6496. 80|
TEMPORARY PAVEMENT MARKI NG, 11, YELLOW | | |
125 mm | [ |
0110 801- 06606 50.000 EACH 100. 00000 5000. 00| 105. 00000 5250. 00|
BARRI CADE, |11B | | |
0111 801- 06640 180.000 EACH 90. 00000 16200. 00| 95. 00000 17100. 00|
I I

CONSTRUCTI ON SIGN, A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 140 -17
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0175870 | (5) 35-1917625 |
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0112 801- 06648 451.000 m | 1. 15000 518. 65| 1. 20000 541. 20|
TEMPORARY PAVEMENT MARKING, |1, WH TE, | | |
125 mm | [ |
0113 801- 06648 1319.000 m | 1. 15000 1516. 85| 1. 20000 1582. 80|
TEMPORARY PAVEMENT MARKING, |1, WH TE, | | |
125 nm ( BROKEN) [ | |
0114 801- 06710 2090. 000 DAY | 15. 00000 31350. 00 16. 00000 33440. 00|
FLASH NG ARROW SI GN | | |
0115 801-06775 LUMP|  175000. 00000 175000. 00]  299000. 00000 299000. 00|
MAI NTAI NI NG TRAFFI C | | |
0116 801- 96385 34.000 EACH 35. 00000 1190. 00| 37. 00000 1258. 00|
TEMPORARY TRANSVERSE MARKING, |, LANE | | |
I NDI CATI ON ARROW | | |
0117 801- 96918 12.000 m | 7.00000 84. 00| 7. 35000 88. 20|
TEMPORARY TRANSVERSE MARKI NGS, |1, STCP | | |
LINE, 600 mm [ | |
0118 801- 98510 27.000 EACH 30. 00000 810. 00| 31. 65000 854. 55|
TEMPORARY PAI NT, LANE | NDI CATI ON ARROAS | | |
0119 801- 98523 200.000 m | 3. 50000 700. 00| 3.70000 740. 00|
TEMPORARY PAINT, STOP LINE, 600 mm | | |
0120 801- 98531 20.000 EACH 35. 00000 700. 00| 36. 95000 739. 00|
TEMPORARY PAI NT, WORD (ONLY) | | |
0121 802- 02489 12.000 m | 34. 38000 412. 56| 36. 25000 435. 00|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0122 802- 76035 24.840 n2 | 137. 46000 3414. 51| 145. 00000 3601. 80|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0123 803- 02310 1941.300 kg | 1. 01000 1960. 71 1. 06000 2057. 78]
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0124 803- 04626 10. 000 EACH| 1357. 80000 13578. 00| 1440. 00000 14400. 00|
SI GN FOUNDATI ON, CONCRETE | | |
0125 803- 76125 5.000 EACH 6794. 60000 33973. 00| 7165. 00000 35825. 00|
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0126 805- 01842 26.000 EACH| 748. 99000 19473. 74 790. 00000 20540. 00|
HANDHOLE, SI GNAL | | |
0127 805- 01843 2.000 EACH 176. 02000 352. 04 186. 00000 372. 00|
SI GNAL HANDHOLE ADJUST TO GRADE | |
0128 805- 01893 LUVP| 1512. 86000 1512. 86| 1600. 00000 1600. 00|
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0129 805- 02087 LUMP| 277. 26000 277. 26 293. 00000 293. 00|

TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNENT | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 140 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 RQUTE : B285
CALL CRDER : 140 CONTRACT ID : R -24318-A COUNTIES : MARION
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-0175870 | (5) 35-1917625 |
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTCRS, L. P. |

LINE NO / | TEM CODE / ALT | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0130 805-02152 32.000 EACH 394. 80000 12633. 60| 416. 00000 13312. 00|
PEDESTRI AN SI GNAL HEAD W TH [ [ |
| NTERNATI ONAL SYMBOLS, 450mm | | |

0131 805- 02327 6.000 EACH 145. 48000 872. 88 154. 00000 924. 00|
SI GNAL DETECTCR HOUSI NG, ADJUST TO GRADE| | |
0132 805- 02439 4.000 EACH 186. 38000 745. 52| 196. 00000 784. 00|
CONDUI T RI SER. GALVANI ZED, 50 nm [ | |
0133 805- 02598 183.000 m | 34. 74000 6357. 42 36. 65000 6706. 95|
CONDUI T, BRI DGE MOUNTED | |
0134 805- 05870 16. 000 EACH 1320. 46000 21127. 36 1393. 00000 22288. 00|
SI GNAL SUPPORT FOUNDATION 915 X 3.1 m | |
0135 805- 06592 2538.000 m | 32. 81000 83271. 78 34. 60000 87814. 80|
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0136 805- 78109 8.000 EACH 9848. 93000 78791. 44|  10400. 00000 83200. 00|

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |
0137 805-78205 25.000 EACH 370. 09000 9252. 25

I

I

I

|

I

|

I

|
[ 390. 00000 9750. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0138 805- 78230 16.000 EACH 583. 17000 9330. 72| 615. 00000 9840. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0139 805- 78415 16. 000 EACH 1005. 34000 16085. 44 1060. 00000 16960. 00|
SPAN, CATENARY, AND TETHER | | |
0140 805- 78420 16. 000 EACH| 220. 17000 3522. 72| 232. 00000 3712. 00|
DI SCONNECT HANGER | | |
0141 805- 78445 6.000 EACH 300. 57000 1803. 42| 317. 00000 1902. 00|
SI GNAL SERVI CE | | |
0142 805- 78465 105.000 m | 6. 63000 696. 15| 7.00000 735. 00|
SI GNAL CABLE, 2C 8GA. | | |
0143 805- 78470 6300.000 m | 0. 33000 2079. 00| 0. 34000 2142. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0144 805- 78480 208.000 m | 4. 04000 840. 32| 4. 25000 884. 00|
SI GNAL CABLE, 3C 14GA. | | |
0145 805- 78485 1432.000 m | 7. 97000 11413. 04 8. 40000 12028. 80|
SI GNAL CABLE, 5C 14GA. | | |
0146 805- 78490 407.000 m | 7. 74000 3150. 18] 8. 15000 3317. 05
SI GNAL CABLE, 7C 14GA. | | |
0147 805- 78495 604.000 m | 8. 99000 5429. 96| 9. 50000 5738. 00|
SI GNAL CABLE, 9C 14GA. | | |
0148 805- 78500 606.000 m | 8. 89000 5387. 34 9. 35000 5666. 10|

I

SI GNAL CABLE, 11C 14GA [ [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 841, 431. 86 RQUTE :
CALL CRDER : 140 CONTRACT ID : R -24318-A COUNTI ES :
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

B285

DATE : 07/27/99
PAGE : 140 -19

MARI ON

| (4) 35-0175870 (5) 35-1917625

I I
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTORS, L.P. |

LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

LI NE, THERMOPLASTIC, SCLID, YELLOW

__________________________________________ O
0149 805- 78510 3815.000 m | 3..38000 12894. 70| 3. 57000 13619. 55|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0150 805- 78785 53.000 EACH| 599. 83000 31790. 99| 632. 00000 33496. 00|
SI GNAL DETECTOR HOUSI NG | | |
0151 805- 78795 2565.200 m | 16. 08000 41248. 42| 16. 90000 43351. 88|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0152 805- 78925 2.000 EACH 910. 97000 1821. 94| 960. 00000 1920. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0153 805- 81032 16. 000 EACH| 2298. 35000 36773. 60| 2425. 00000 38800. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0154 805- 92504 3.000 EACH 239. 99000 719. 97| 253. 00000 759. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0155 805- 94295 10.000 EACH 368. 97000 3689. 70)| 389. 00000 3890. 00|
SI GNAL HEAD, RELOCATE | | |
0156 805- 94971 5785.000 m | 2.72000 15735. 20| 2. 85000 16487. 25|
FI BER OPTI CS CABLE | | |
0157 805- 96121 36.000 EACH 157. 25000 5661. 00| 165. 00000 5940. 00|
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0158 805- 97505 4.000 EACH 910. 97000 3643. 88| 960. 00000 3840. 00|
MODI FY A FOUNDATI ON TO P1 FOUNDATI ON | | |
0159 805- 97509 2.000 EACH 807. 97000 1615. 94| 852. 00000 1704. 00|
MODI FY M FOUNDATI ON TO P1 FOUNDATI ON | | |
0160 808- 01045 26.000 m | 1. 50000 39. 00| 1. 55000 40. 30|
LINE, THERMOPLASTI C, DOTTED, YELLOW | | |
100 mm 600 nm LI NE, 1200 nm GAP | | |
0161 808- 06701 2985.000 m | 0. 79000 2358. 15]| 0. 82000 2447.70)
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0162 808- 06703 6276.000 m | 0. 79000 4958. 04| 0. 82000 5146. 32
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0163 808- 06705 390.000 m | 3. 50000 1365. 00| 3. 68000 1435. 20|
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
nm | I I
0164 808- 06716 2200.000 m | 1. 50000 3300. 00| 1. 57000 3454. 00|
LI NE, REMOVE | | |
0165 808- 75240 1331.000 m | 0. 79000 1051. 49| 0. 82000 1091. 42|
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0166 808- 75245 6485.000 m | 0. 79000 5123. 15| 0. 82000 5317. 70)|
I I I

I I

100rmm |

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 140 -20
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 841, 431. 86 ROUTE : B285
CALL ORDER : 140 CONTRACT ID : R -24318-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0175870 | (5) 35-1917625 |
| BERNS CONSTRUCTI ON COVPANY, | M LESTONE CONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0167 808- 75256 390.000 m | 3. 50000 1365. 00| 3. 65000 1423. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 200 mm | | |
0168 808- 75260 120.000 m | 5. 00000 600. 00| 5. 25000 630. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 mm | | |
0169 808- 75297 297.000 m | 10. 00000 2970. 00 10. 50000 3118. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0170 808- 75300 831.000 m | 2. 25000 1869. 75| 2. 35000 1952. 85|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSVALK LINE, 150mm | | |
0171 808- 75320 33.000 EACH 50. 00000 1650. 00| 52. 75000 1740. 75|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0172 808- 75325 28.000 EACH 55. 00000 1540. 00| 58. 00000 1624. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0173 808- 75998 580. 000 EACH| 25. 45000 14761. 00| 26. 85000 15573. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0174 808- 98796 30.000 m | 1. 50000 45. 00| 1. 55000 46. 50|
LINE, THERMOPLASTIC, DOTTED, WA TE, 100 | | |
mm 600 mm LI NE, 1200 mm GAP | | |
SECTI ON TOTALS | $ 5,639, 655. 83 $ 6,048, 196. 15|
__________________________________________ )
CONTRACT TOTALS | $ 5,639, 655. 83 $ 6,048, 196. 15|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 959, 862. 82 RQUTE : 1-465

CALL CRDER @ 150 CONTRACT ID : R -24328-A COUNTIES : MARION

LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

CONTRACT TIME : 11/15/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 4654330
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1,854, 960.05 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,973,900.00 106. 4119%
3  35-1139301 E & B PAVING | NC. $ 2,097, 000.00 113. 0482%

(1) 35-1917625

| | (2) 35-0918397
| M LESTONE CONTRACTCRS, L. P.

| (3) 35-1139301

| RIETH RI LEY CONSTRUCTION COM E & B PAVING | NC.

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o m e m e m o o e e e o e e e e e e e o e e e e e e e e e m e e e e memeeaoaoo-o

SECTI ON 0001  SHOULDER REHABI LI TATI ON AND REPAI R

I I I

0001 105- 01925 6.000 M5 | 2000. 00000 12000. 00| 2100. 00000 12600. 00| 1700. 00000 10200. 00
FIELD OFFICE, 51.1 n® | |

0002 105- 06845 LUMP| 9000. 00000 9000.00]  20000. 00000 20000. 00|  10600. 00000 10600. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  92000. 00000 92000. 00|  52332. 65000 52332.65| 103562. 62000 103562. 62
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 91385 5.000 EACH 600. 00000 3000. 00| 580. 00000 2900. 00| 550. 00000 2750. 00
I NLET, REMOVE | |

0005 202- 94793 263.500 m | 41. 00000 10803. 50| 90. 00000 23715. 00| 36. 00000 9486. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |

0006 203- 02080 5.500 km | 1800. 00000 9900. 00| 6700. 00000 36850.00|  65000. 00000 357500. 00
LI NEAR GRADI NG | | |

0007 205- 02224 282.000 m | 6. 00000 1692. 00| 5. 60000 1579. 20| 5. 50000 1551. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
PERI METER PROTECTI ON | [ |

0008 205- 02236 13.000 EACH 74. 00000 962. 00| 72. 00000 936. 00| 70. 00000 910. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |

0009 211- 02060 14.500 n8 | 25. 00000 362. 50| 75. 50000 1094. 75| 25. 00000 362. 50
B BORROW FOR STRUCTURE BACKFI LL | |

0010 303-52308 1264.000 My | 20. 00000 25280. 00| 27. 00000 34128. 00| 20. 00000 25280. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | |

0011 305- 05731 33902.000 My | 33.70000  1142497. 40 34.50000  1169619. 00| 30. 00000 1017060. 00
W DENI NG W TH QCT/ QA HVA | | |

0012 401- 05455 8477.000 My | 30. 50000 258548. 50 30. 50000 258548. 50| 30. 00000 254310. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0013 401- 05456 3853.000 My | 42. 00000 161826. 00| 42. 50000 163752. 50] 41. 00000 157973. 00

QC/ QA HVA SURFACE 9.5 nm MNAI NLI NE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 150 -2
TABULATI ON CF BI DS

LINE, THERMOPLASTIC, BROKEN, WH TE, 125 |
mm I

ENG NEER S ESTI MATE: $ 1, 959, 862. 82 ROUTE : |-465
CALL ORDER : 150 CONTRACT ID : R -24328-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTION COM E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0014 406- 05520 51.300 My | 150. 00000 7695. 00| 150. 00000 7695. 00| 155. 00000 7951. 50
ASPHALT FOR TACK COAT | |
0015 602- 04137 211.000 m | 42.00000 8862. 00| 11. 00000 2321. 00| 36. 00000 7596. 00
BARRI ER, PRECAST CONCRETE, RESET | | |
0016 602- 95580 263.500 m | 115. 00000 30302. 50| 75. 00000 19762. 50 111. 00000 29248. 50
TEMPORARY CONCRETE BARRI ER, LEAVE IN | | |
PLACE | | |
0017 621- 01004 1.000 EACH 1500. 00000 1500. 00| 680. 00000 680. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0018 621- 06545 0.700 My | 690. 00000 483. 00| 670. 00000 469. 00| 640. 00000 448.00
FERTI LI ZER | | |
0019 621- 06553 141.000 kg | 9. 10000 1283. 10| 9. 00000 1269. 00| 8. 60000 1212. 60
SEED M XTURE, R | | |
0020 621- 06565 3.400 My | 520. 00000 1768. 00| 510. 00000 1734. 00| 490. 00000 1666. 00
MULCH NG MATERI AL | |
0021 715- 01459 17.000 m | 160. 00000 2720. 00| 170. 00000 2890. 00| 215. 00000 3655. 00
Pl PE, REI NFORCED CONCRETE, |11, 300 nm | | |
0022 720- 04682 2.000 EACH 1190. 00000 2380. 00| 1100. 00000 2200. 00| 900. 00000 1800. 00
INLET , RESET | | |
0023 720- 45042 5.000 EACH 1950. 00000 9750. 00| 2000. 00000 10000. 00| 850. 00000 4250. 00
I NLET, HA5 | | |
0024 801- 04627 80.000 DAY | 300. 00000 24000. 00| 370. 00000 29600. 00| 300. 00000 24000. 00
WATCHVAN | | |
0025 801- 06605 6.000 EACH 300. 00000 1800. 00| 80. 00000 480. 00| 75. 00000 450. 00
BARRI CADE, I11A | | |
0026 801- 06640 58.000 EACH 69. 00000 4002. 00| 63. 00000 3654. 00| 60. 00000 3480. 00
CONSTRUCTI ON SIGN, A | | |
0027 801- 06643 1155.000 m | 3. 15000 3638. 25| 5. 00000 5775. 00| 2.09000 2413. 95
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
100 nm | | |
0028 801- 06644 990.000 m | 3. 15000 3118. 50| 5. 00000 4950. 00| 2. 09000 2069. 10
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
100 mm | | |
0029 801- 06710 160.000 DAY | 16. 00000 2560. 00| 17. 00000 2720. 00| 16. 00000 2560. 00
FLASH NG ARROW SI GN | | |
0030 801- 06775 LUMP|  17600. 00000 17600. 00|  96500. 00000 96500. 00|  49000. 00000 49000. 00
MAI NTAI NI NG TRAFFI C | |
0031 808- 06702 168.000 m | 4.00000 672. 00| 2. 60000 436. 80| 2. 50000 420. 00
I
I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 959, 862. 82 ROUTE : |- 465
CALL CRDER : 150 CONTRACT ID : R -24328-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-1139301
| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTI ON COM E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0032 808- 06716 543.000 m | 1. 60000 868. 80| 1. 70000 923. 10| 1. 61000 874.23
LI NE, REMOVE | | |
0033 808- 75051 165.000 m | 5. 00000 825. 00| 4. 20000 693. 00| 4. 00000 660. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 nm | | |
0034 808- 75061 210.000 m | 6. 00000 1260. 00| 5. 20000 1092. 00| 5. 00000 1050. 00
LINE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
125 mm | | |
SECTI ON TOTALS | $ 1,854, 960. 05| $ 1,973, 900. 00| $ 2,097, 000. 00
------------------------------------------ o m o m e m e m o o e e e o e e e e e e e o e e e e e e e e e m e e e e memeeaoaoo-o

CONTRACT TOTALS | $ 1,854, 960. 05| $ 1,973, 900. 00| $ 2,097, 000.00




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 160
LETTI NG DATE : 07/20/99 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE : W75
CONTRACT ID : R -24329-A COUNTI ES : KNOX
DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 100 WORK DAYS
URBAN PRQJECT( S)

DATE : 07/27/99
PAGE : 160 -1

1  35-1418333 ROGERS GROUP, | NC.

$ 1,157,461.00

2 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 1,366,947.35

100. 0000%
118. 0987%




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE ROUTE : 1-70
CALL ORDER : 170 CONTRACT ID : R -24403- A COUNTI ES :
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10 WORK DAYS
URBAN PRQJECT( S)

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

VENDOR RANKI NG : NO Bl DS WERE RECElI VED FOR CONTRACT
*¥**** NO VALI D Bl DS WERE RECEI VED FOR CONTRACT *****

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :
MARI ON
0703208
DATE :

07/27/ 99
170 -1

07/27/ 99



PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 ROUTE : F600
CALL ORDER : 180 CONTRACT 1D : R -24416-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 07/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : F600(003)
SET- ASI DE

VENDOR RANKI NG

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON COVPANY, | NC. $ 889, 182.53 100. 0000%
2 34-4272670 JOHNSON, S.E. COMPANI ES, | NC. $ 1,022,364.79 114. 9780%
3 35-0997978 PHEND & BROWN, | NC. $ 1,050, 452. 05 118. 1368%
4  35-1016737 VAYNE ASPHALT & CONSTRUCTI ON COMPANY, | NC. $ 1,075, 358.83 120. 9379%
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-0997978

| BROOKS CONSTRUCTI ON COVPANY, | JOHNSON, S. E. COMPANI ES, | NC| PHEND & BROWN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

[
1450. 00000 17400. 00| 1500. 00000 18000. 00

I
0001 105-01925 12.000 MS | 800. 00000 9600. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP|  25400. 00000 25400.00]  10000. 00000 10000. 00|  31000. 00000 31000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  44350. 00000 44350.00|  50000. 00000 50000. 00|  52000. 00000 52000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP| 8800. 00000 8800.00]  40000. 00000 40000.00|  13200. 00000 13200. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 2076.000 n2 | 16. 00000 33216. 00| 9. 30000 19306. 80| 17. 30000 35914. 80
PAVEMENT, REMOVE | | |
0006 202- 02245 1.000 EACH 250. 00000 250. 00| 350. 00000 350. 00 260. 00000 260. 00
TREE, 150 mm REMOVE | | |
0007 202- 02255 3.000 EACH 500. 00000 1500. 00| 750. 00000 2250. 00| 350. 00000 1050. 00
TREE, 460 mm REMOVE | | |
0008 202- 04089 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 26. 25000 52. 50
SHEET SI GN, REMOVE | | |
0009 202- 93615 296.000 n2 | 10. 00000 2960. 00| 12. 00000 3552. 00| 13. 00000 3848. 00
CONCRETE, REMOVE | | |
0010 202- 93995 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00 525. 00000 525. 00
SI GNAL POLE FOUNDATI ON, REMOVE | | |
0011 202- 93999 1.000 EACH 1. 00000 1. 00| 1. 00000 1. 00 1. 05000 1.05
SI GNAL POLE, REMOVE | |
0012 202- 96151 LUMP| 350. 00000 350. 00| 350. 00000 350. 00| 370. 00000 370. 00
TRANSPORTATI ON OF SALVAGEABLE | TEVB | | |
0013 203- 02000 6451.000 n8 | 14. 40000 92894. 40| 16. 50000 106441. 50| 11. 00000 70961. 00
EXCAVATI ON,  COMMON | | |
0014 203- 02045 3535.000 n8 | 4.70000 16614. 50| 5. 00000 17675. 00| 8. 00000 28280. 00

EXCAVATI ON FOR SUBGRADE TREATMENT [ | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 180 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 ROUTE : F600
CALL ORDER : 180 CONTRACT 1D : R -24416-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-0997978

| BROOKS CONSTRUCTI ON COVPANY, | JOHNSON, S. E. COMPANI ES, | NG| PHEND & BROWN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0015 203- 02070 536.000 n8 | 20. 00000 10720. 00 9. 00000 4824. 00| 15. 00000 8040. 00
BORROW | [

0016 205- 02224 580.000 m | 5. 40000 3132. 00 5. 40000 3132. 00| 5. 70000 3306. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |
0017 205-02226 72.000 m | 39. 25000 2826. 00

I
I
I
|
| 39. 25000 2826. 00| 41. 20000 2966. 40
TEMPORARY ERCSI ON AND SEDI MENT CONTRAL, | | |
DRAI NAGE BARRI ER AT SWALE | |
0018 205-02234 9.000 EACH 60. 00000 540. 00| 60. 00000 540. 00| 63. 00000 567. 00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0019 205- 02236 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00| 63. 00000 126. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | |
0020 205- 02237 12.000 EACH 30. 00000 360. 00| 30. 00000 360. 00| 31. 50000 378. 00
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | |
0021 211-02060 910.000 nB8 | 15. 00000 13650. 00| 13. 00000 11830. 00| 21. 80000 19838. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303-52308 486.000 My | 13. 50000 6561. 00| 30. 00000 14580. 00| 15. 80000 7678. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 303-52309 280.000 My | 15. 00000 4200. 00| 30. 00000 8400. 00| 13. 70000 3836. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | [
0024 303-60910 21.600 My | 30. 00000 648. 00| 60. 00000 1296. 00| 26. 00000 561. 60
COVPACTED AGGREGATE FOR SURFACE, 0 | |
0025 304- 04403 469.000 nB | 35. 00000 16415. 00| 35. 50000 16649. 50| 45. 30000 21245. 70
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0026 305- 05206 100.800 My | 60. 00000 6048. 00| 75. 00000 7560. 00| 52. 50000 5292. 00
WDENI NG WTH HVA , TEMPORARY | | |
0027 402- 05468 3363.300 My | 24. 00000 80719. 20| 25. 75000 86604. 98| 25. 20000 84755. 16
HVA BASE 25.0 nmm MAI NLI NE | | |
0028 402- 05474 1090.700 My | 27. 00000 29448. 90| 28. 00000 30539. 60| 28. 35000 30921. 35
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0029 402- 05475 715.700 My | 23. 00000 16461. 10| 29. 65000 21220. 51| 28. 35000 20290. 10
HVA | NTERVEDI ATE C19.0 nmm MAI NLI NE | | |
0030 402-05477 520.700 My | 35. 00000 18224. 50| 36. 50000 19005. 55| 36. 75000 19135. 73
HVA SURFACE 9.5 nm NMAI NLI NE | | |
0031 405-05517 12.500 My | 325. 00000 4062. 50| 160. 00000 2000. 00| 341. 00000 4262. 50
ASPHALT FOR PRI ME COAT | | |
0032 406- 05520 6.800 My | 200. 00000 1360. 00| 160. 00000 1088. 00| 210. 00000 1428. 00

ASPHALT FOR TACK COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 180 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 009, 710. 49 ROUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-0997978
| BROOKS CONSTRUCTI ON COVPANY, | JOHNSON, S. E. COMPANI ES, | NG| PHEND & BROWN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0033 501- 05181 1997.000 n2 | 40. 00000 79880. 00| 46. 75000 93359. 75| 55. 00000 109835. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 275 mm | | |
0034 501- 05240 577.000 m | 15. 00000 8655. 00| 32. 00000 18464. 00| 35. 00000 20195. 00
CONTRACTI ON JOI NT, DL | | |
0035 501- 93683 679.000 n2 | 50. 00000 33950. 00| 46. 75000 31743. 25| 55. 00000 37345. 00
CEMENT CONCRETE PAVEMENT FOR SHOULDER | | |
PLAIN, FULL DEPTH, 275 mm | | |
0036 604- 91531 10.600 n2 | 60. 00000 636. 00| 58. 00000 614. 80| 58. 00000 614. 80
SI DEWALK, CONCRETE, 100 mm | |
0037 605- 02042 4.000 EACH 375. 00000 1500. 00| 65. 00000 260. 00| 65. 00000 260. 00
CURB AND GUTTER TURNOUT, CONCRETE | |
0038 605- 06140 1010.000 m | 30. 00000 30300. 00| 31. 50000 31815. 00| 31. 50000 31815. 00
CURB AND GUTTER, CONCRETE | | |
0039 605- 06225 147.000 m | 60. 00000 8820. 00| 82. 00000 12054. 00| 87. 00000 12789. 00
CENTER CURB, B, CONCRETE, MXDI FI ED | |
0040 607- 06175 6.000 m | 75. 00000 450. 00| 87. 00000 522. 00| 87. 00000 522. 00
GQUTTER, CONCRETE | |
0041 610- 05527 98.000 My | 50. 00000 4900. 00| 90. 00000 8820. 00| 73. 50000 7203. 00
HVA FOR APPROACHES | | |
0042 611- 05330 207.000 n2 | 40. 00000 8280. 00| 40. 00000 8280. 00| 40. 00000 8280. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | |
0043 611- 06497 10.000 EACH 125. 00000 1250. 00| 125. 00000 1250. 00| 131. 00000 1310. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0044 615- 06505 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 370. 00000 740. 00
MONUMENT, B | | |
0045 615- 06515 1.000 EACH 225. 00000 225. 00| 225. 00000 225. 00| 240. 00000 240. 00
MONUMENT, D | | |
0046 616- 02320 286.000 n2 | 3. 00000 858. 00| 3. 75000 1072. 50| 2. 40000 686. 40
GEOTEXTI LES | | |
0047 616- 06406 286.000 n2 | 20. 00000 5720. 00| 30. 50000 8723. 00| 16. 50000 4719. 00
Rl PRAP, REVETMENT | | |
0048 621- 01004 2.000 EACH 850. 00000 1700. 00| 850. 00000 1700. 00| 895. 00000 1790. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621- 01882 163.000 kg | 13. 60000 2216. 80| 13. 60000 2216. 80| 14. 30000 2330. 90
SEED M XTURE, T, CONVENTI ONAL M X | | |
0050 621- 06545 2.000 My | 550. 00000 1100. 00| 550. 00000 1100. 00| 577. 60000 1155. 20
FERTI LI ZER | | |
0051 621- 06548 4.400 kg | 44. 00000 193. 60| 44. 00000 193. 60| 46. 20000 203. 28

SEED M XTURE, CV |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 180 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 ROUTE : F600
CALL ORDER : 180 CONTRACT 1D : R -24416-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-0997978

| BROOKS CONSTRUCTI ON COVPANY, | JOHNSON, S. E. COMPANI ES, | NG| PHEND & BROWN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Pl PE, UNDERDRAI N, CORRUGATED PLASTI C |
PERFORATED, 150nm |
0070 718-04881 6. 000 EACH 300. 00000 1800. 00

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0052 621- 06554 300.000 kg | 8. 40000 2520. 00| 8. 40000 2520. 00| 8. 80000 2640. 00
SEED M XTURE, U | | |
0053 621- 06565 16.300 My | 430. 00000 7009. 00| 430. 00000 7009. 00| 451. 50000 7359. 45
MULCH NG MATERI AL | |
0054 621- 06567 328.100 kL | 1. 00000 328. 10| 1. 00000 328. 10| 1. 05000 344. 51
VATER | | |
0055 621- 06574 438.000 n2 | 2.90000 1270. 20| 2.90000 1270. 20| 3. 05000 1335. 90
SODDI NG | | |
0056 621- 06575 2385.000 n2 | 2.90000 6916. 50| 2.90000 6916. 50| 3. 05000 7274. 25
SODDI NG, NURSERY | | |
0057 622- 52436 1.000 EACH 25. 00000 25. 00| 40. 00000 40. 00| 26. 25000 26. 25
SIGN, DO NOT MOW OR SPRAY | | |
0058 702- 44240 0.550 n8 | 500. 00000 275. 00| 1000. 00000 550. 00| 4400. 00000 2420. 00
CONCRETE, A, STRUCTURES | | |
0059 715- 05024 6.000 m | 100. 00000 600. 00| 190. 00000 1140. 00| 195. 00000 1170. 00
PIPE, TYPE 2, CIRCULAR 900 nm [ | |
0060 715- 05054 30.000 m | 20. 00000 600. 00| 90. 00000 2700. 00 36. 00000 1080. 00
Pl PE, UNDERDRAI N QUTLET, 200 nm, PVC | | |
0061 715-05123 51.000 m | 50. 00000 2550. 00| 115. 00000 5865. 00| 145. 00000 7395. 00
PIPE, TYPE 1, CRCULAR 600 nm [ | |
0062 715-05149 63.000 m | 35. 00000 2205. 00| 110. 00000 6930. 00| 80. 00000 5040. 00
PI PE, TYPE 2, CIRCULAR 300 nm [ | |
0063 715-05151 125.000 m | 40. 00000 5000. 00| 95. 00000 11875. 00| 90. 00000 11250. 00
PIPE, TYPE 2, CIROULAR 375 nm [ | |
0064 715- 05152 144.000 m | 50. 00000 7200. 00| 105. 00000 15120. 00| 90. 00000 12960. 00
PIPE, TYPE 2, CROULAR 450 nm [ | |
0065 715- 05153 104.000 m | 60. 00000 6240. 00| 105. 00000 10920. 00| 95. 00000 9880. 00
PIPE, TYPE 2, CIROULAR 525 nm [ | |
0066 715- 05154 227.000 m | 70. 00000 15890. 00| 140. 00000 31780. 00| 105. 00000 23835. 00
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0067 715-05168 60.000 m | 35. 00000 2100. 00| 90. 00000 5400. 00| 90. 00000 5400. 00
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |
0068 715- 46000 11.000 EACH 150. 00000 1650. 00| 160. 00000 1760. 00| 200. 00000 2200. 00
PI PE END SECTION, 300 mm | | |
0069 718- 03277 1321. 400 | 12. 00000 15856. 80| 8. 75000 11562. 25| 13. 00000 17178. 20
|
| 220. 00000 1320. 00| 170. 00000 1020. 00
OUTLET PROTECTOR, B | | |
0071 718- 94889 204.000 n8 | 30. 00000 6120. 00| 34. 50000 7038. 00| 24. 08000 4912. 32
I

AGGREGATE FOR UNDERDRAINS, 8 |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 180 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 ROUTE : F600
CALL ORDER : 180 CONTRACT 1D : R -24416-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-0997978

| BROOKS CONSTRUCTI ON COVPANY, | JOHNSON, S. E. COMPANI ES, | NG| PHEND & BROWN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TEMPORARY PAVEMENT MARKI NG PAI NT,
SQLID, WHI TE, 100 nm

i

0084 801- 01153 1152.000 m | 1. 25000 1440. 00
|
I I

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n

0072 718-99153 3362.000 12 | 2.00000 6724. 00| 1. 20000 4034. 40| 1. 70000 5715. 40
GEOTEXTI LES FOR UNDERDRAI N | |

0073 720- 03757 2.000 EACH 2250. 00000 4500. 00| 2500. 00000 5000. 00| 2600. 00000 5200. 00
MANHOLE, C15 | | |

0074 720- 44000 3.000 EACH 200. 00000 600. 00| 250. 00000 750. 00| 300. 00000 900. 00
CASTING ADJUST TO GRADE | | |

0075 720- 45030 2.000 EACH 1500. 00000 3000. 00| 1200. 00000 2400. 00| 1600. 00000 3200. 00
I NLET, E7 | | |

0076 720- 45045 3.000 EACH 1600. 00000 4800. 00| 1750. 00000 5250. 00| 1800. 00000 5400. 00
I NLET, J10 | | |

0077 720- 45055 3.000 EACH 1600. 00000 4800. 00| 1750. 00000 5250. 00| 1800. 00000 5400. 00
I NLET, MLO | | |

0078 720- 45410 2.000 EACH 1700. 00000 3400. 00| 2000. 00000 4000. 00| 2700. 00000 5400. 00
MANHOLE, C4 | | |

0079 720- 45605 0.400 m | 500. 00000 200. 00| 1000. 00000 400. 00| 2500. 00000 1000. 00
MANHOLE, RECONSTRUCT STRUCTURE | |

0080 720- 94208 2.000 EACH 2000. 00000 4000. 00| 2100. 00000 4200. 00| 2700. 00000 5400. 00
MANHOLE, C10 | | |

0081 720- 98174 2.000 EACH 2000. 00000 4000. 00| 2200. 00000 4400. 00| 2500. 00000 5000. 00
I NLET, B15 | | |

0082 730- 98976 2.000 EACH 5000. 00000 10000. 00| 5400. 00000 10800. 00| 5500. 00000 11000. 00
GRATED BOX END SECTION, 11, 6:1, 600 mm | |

0083 801- 01093 5.000 EACH 2400. 00000 12000. 00| 500. 00000 2500. 00| 2520. 00000 12600. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | |
ASSENMBLY [ |

| 1. 25000 1440. 00| 3. 52000 4055. 04
|

0085 801- 01154 786.000 m | 1. 25000 982. 50| 1. 25000 982. 50| 3. 52000 2766. 72
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
SOLID, YELLOW 100 nm | |

0086 801- 04308 5.000 EACH 475. 00000 2375. 00| 475. 00000 2375. 00] 376. 00000 1880. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0087 801- 06622 28.000 EACH 145. 00000 4060. 00| 155. 00000 4340. 00| 234. 00000 6552. 00
STANDARD BARRI CADE, |11 | | |

0088 801- 06640 37.000 EACH 155. 00000 5735. 00| 155. 00000 5735. 00| 162. 80000 6023. 60
CONSTRUCTI ON SIGN, A | |

0089 801- 06645 2.000 EACH 55. 00000 110. 00| 55. 00000 110. 00| 139. 70000 279. 40
CONSTRUCTI ON SIGN, B | |

0090 801- 06710 192.000 DAY | 20. 00000 3840. 00| 20. 00000 3840. 00| 29. 90000 5740. 80

FLASH NG ARROW SI GN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 180 -6
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 009, 710. 49 RQUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-0997978
| BROOKS CONSTRUCTI ON COVPANY, | JOHNSQON, S. E. COWPAN ES, | NC| PHEND & BROMN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0091 801-06775 LUMP| 27000. 00000 27000. 00| 42350. 00000 42350. 00| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0092 802- 02489 38.500 m | 28. 00000 1078. 00| 28. 00000 1078. 00| 29. 40000 1131. 90
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0093 802- 76025 7.480 n2 | 145. 00000 1084. 60| 145. 00000 1084. 60| 152. 30000 1139. 20
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0094 802-99045 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00| 52. 50000 105. 00
SI GN REMOUNTI NG | | |
0095 804-06771 6.000 EACH 25. 00000 150. 00| 25. 00000 150. 00| 26. 00000 156. 00
DELI NEATOR POST, FLEXI BLE | | |
0096 805-01842 1.000 EACH 625. 00000 625. 00| 625. 00000 625. 00| 656. 00000 656. 00
HANDHOLE, SI GNAL | | |
0097 805-01844 100.000 m | 32. 00000 3200. 00| 32. 00000 3200. 00| 33. 60000 3360. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0098 805- 02441 616.000 m | 0. 75000 462. 00| 0. 75000 462. 00| 0. 80000 492. 80
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0099 805- 02855 2.000 EACH 1300. 00000 2600. 00| 1300. 00000 2600. 00| 1365. 00000 2730. 00
SI GNAL SUPPORT FOUNDATI ON, 750 nm X 750 | | |
mm X 1850 nm | | |
0100 805-78230 2.000 EACH 580. 00000 1160. 00| 580. 00000 1160. 00| 600. 00000 1200. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0101 805-78415 4.000 EACH 1600. 00000 6400. 00| 1600. 00000 6400. 00| 1680. 00000 6720. 00
SPAN, CATENARY, AND TETHER | | |
0102 805-78420 4.000 EACH 190. 00000 760. 00| 190. 00000 760. 00| 199. 50000 798. 00
DI SCONNECT HANCGER | | |
0103 805- 78485 86.000 m | 3. 00000 258. 00| 3. 00000 258. 00| 3. 15000 270. 90
SI GNAL CABLE, 5C 14GA | | |
0104 805- 78490 260.000 m | 3. 70000 962. 00| 3. 70000 962. 00| 3. 90000 1014. 00
SI GNAL CABLE, 7C 14GA | | |
0105 805- 78510 525.000 m | 2. 80000 1470. 00| 2. 80000 1470. 00| 2. 95000 1548. 75
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0106 805-78784 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00| 263. 00000 1052. 00
LOOP DETECTOR DELAY AVPLI FI ER, 1 CHANNEL| | |
0107 805-78785 4.000 EACH 475. 00000 1900. 00| 475. 00000 1900. 00| 498. 00000 1992. 00
SI GNAL DETECTOR HOUSI NG | | |
0108 805- 78795 200.000 m | 29. 50000 5900. 00| 29. 50000 5900. 00| 31. 00000 6200. 00

SAW CUT FOR ROADWAY LOOP AND SEALER | [



TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLI D, YELLOWN CROSSHATCH LINE, 300mm |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 009, 710. 49 ROUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-0997978
| BROOKS CONSTRUCTI ON COVPANY, | JOHNSON, S. E. COMPANI ES, | NG| PHEND & BROWN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0109 805- 81032 2.000 EACH 2500. 00000 5000. 00| 2500. 00000 5000. 00| 2625. 00000 5250. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0110 805- 98752 6.000 EACH 440. 00000 2640. 00| 440. 00000 2640. 00| 462. 00000 2772.00
TRAFFI C SIGNAL | NDI CATION, 1 WAY, 3 | | |
SECTI ON, 305 mm RED, 305 mm AMBER, 305 | | |
mm GREEN | [ |
0111 808-01428 8.000 m | 5. 00000 40. 00| 5. 00000 40. 00| 44. 10000 352. 80
TEMPORARY TRANSVERSE MARKI NGS, VI TE, | | |
STOP LINE, 600mm | | |
0112 808- 02157 6.000 EACH 75. 00000 450. 00| 75. 00000 450. 00| 81. 90000 491. 40
PAVEMENT MESSAGE MARKI NGS, REMOVE | | |
0113 808- 03178 10. 000 EACH 130. 00000 1300. 00| 130. 00000 1300. 00| 153. 80000 1538. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C, LANE ARRO/S | [ |
0114 808- 03179 8.000 EACH 186. 00000 1488. 00| 186. 00000 1488. 00| 171. 70000 1373. 60
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTIC, WORD (ONLY) | | |
0115 808- 06703 945.600 m | 1. 15000 1087. 44| 1. 15000 1087. 44| 1. 17000 1106. 35
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0116 808- 06716 1104.000 m | 3. 50000 3864. 00| 3. 50000 3864. 00| 3. 48000 3841. 92
LI NE, REMOVE | | |
0117 808- 75051 779.300 m | 4. 25000 3312. 03] 4. 25000 3312. 03] 3. 68000 2867. 82
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | |
0118 808- 75054 293.000 m | 4. 25000 1245. 25 4. 25000 1245. 25| 3. 70000 1084. 10
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 nm | [ |
0119 808- 75059 48.200 m | 4. 25000 204. 85| 4. 25000 204. 85| 3. 70000 178. 34
LINE, PREFORMVED PLASTIC, BROKEN, WHI TE, | | |
100 mm | | |
0120 808- 75067 34.000 m | 25. 00000 850. 00| 25. 00000 850. 00| 40. 95000 1392. 30
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 600 mm | | |
0121 808- 75240 73.300 m | 1. 15000 84. 30| 1. 15000 84. 30| 1. 17000 85. 76
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0122 808- 75245 671.400 m | 1. 15000 772. 11| 1. 15000 772.11] 1. 17000 785.54
LI NE, THERMOPLASTIC, SOLID, YELLOW [ | |
100nm | | |
0123 808- 75278 52.000 m | 9. 50000 494. 00| 9. 50000 494. 00| 3. 90000 202. 80
I I
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 ROUTE : F600
CALL ORDER : 180 CONTRACT 1D : R -24416-A COUNTI ES : ALLEN
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-0997978

| BROOKS CONSTRUCTI ON COVPANY, | JOHNSON, S. E. COMPANI ES, | NG| PHEND & BROWN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0124 808- 75297 22.300 m | 9. 50000 211. 85 22. 30000 497. 29 17. 85000 398. 06
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0125 808- 75320 6.000 EACH 49. 00000 294. 00| 49. 00000 294. 00| 134. 90000 809. 40
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0126 808- 75325 6.000 EACH 70. 00000 420. 00| 70. 00000 420. 00| 46. 20000 277.20
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0127 808- 75996 31.000 EACH 5. 00000 155. 00| 10. 43000 323. 33 52. 00000 1612. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ [
0128 808- 75998 68.000 EACH 33.00000 2244. 00| 33. 00000 2244. 00| 33. 00000 2244. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0129 808- 92027 270.000 m | 3. 25000 877. 50| 3. 25000 877. 50| 3. 20000 864. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ | |
200 | | |
SECTI ON TOTALS | $ 889, 182.53| $ 1,022, 364.79| $ 1,050, 452.05
------------------------------------------ BB

CONTRACT TOTALS [ $ 889, 182. 53| $ 1,022,364.79| $ 1,050, 452. 05
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 RQUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTIES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

PERI METER PROTECTI ON |

0017 205-02226 72.000 m | 39. 25000 2826. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
DRAI NAGE BARRI ER AT SWALE |

0018 205-02234 9.000 EACH 60. 00000 540. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, |
CULVERT PI PE PROTECTI ON |

I

0001 105- 01925 12.000 M | 1300. 00000 15600. 00| |
FIELD OFFICE, 51.1 n® | [ |
0002 105- 06845 LUMP|  11000. 00000 11000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  70000. 00000 70000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00| |
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 2076.000 n2 | 8. 50000 17646. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02245 1.000 EACH 100. 00000 100. 00| |
TREE, 150 mm REMOVE | | |
0007 202- 02255 3.000 EACH 190. 00000 570. 00| |
TREE, 460 mm REMOVE | | |
0008 202- 04089 2.000 EACH 25. 00000 50. 00| |
SHEET SI GN, REMOVE | | |
0009 202- 93615 296.000 n2 | 5. 00000 1480. 00| |
CONCRETE, REMOVE | | |
0010 202- 93995 1.000 EACH 500. 00000 500. 00| |
SI GNAL POLE FOUNDATI ON, REMOVE | | |
0011 202- 93999 1.000 EACH 1. 00000 1. 00| |
SI GNAL POLE, REMOVE | | |
0012 202- 96151 LUMP| 350. 00000 350. 00| |
TRANSPORTATI ON OF SALVAGEABLE | TEVB | |
0013 203- 02000 6451.000 n8 | 20. 00000 129020. 00 |
EXCAVATI ON,  COMMON | |
0014 203- 02045 3535.000 n8 | 10. 00000 35350. 00 |
EXCAVATI ON FOR SUBGRADE TREATMENT | |
0015 203- 02070 536.000 n8 | 30. 00000 16080. 00 |
BORROW | [
0016 205- 02224 580.000 m | 5. 40000 3132. 00 |
I

I

I

I

I

I

I

I

|
|
I
|
I
|
|
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | |
I
I
|
I
|
I
|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 RQUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTIES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0019 205-02236 2.000 EACH 60. 00000 120. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
DRCP | NLET PROTECTI ON | |

0020 205-02237 12.000 EACH 30. 00000 360. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTRCL, | |
CURB | NLET PROTECTI ON [ |

CEMENT CONCRETE PAVEMENT FOR SHOULDER, | I
PLAIN, FULL DEPTH, 275 mm | I

I
I
I
I
|
0021 211- 02060 910.000 n8 | 18. 20000 16562. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303- 52308 486.000 My | 16. 00000 7776. 00| |
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 303- 52309 280.000 My | 16. 00000 4480. 00| |
COMPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0024 303- 60910 21.600 My | 26. 00000 561. 60| |
COMPACTED AGGREGATE FOR SURFACE, 0 | | |
0025 304- 04403 469.000 nB8 | 63. 00000 29547. 00| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0026 305- 05206 100.800 My | 50. 00000 5040. 00| |
W DENING WTH HVA ,  TEMPCRARY | | |
0027 402- 05468 3363.300 My | 30. 00000 100899. 00| |
HVA BASE 25.0 nm MAI NLI NE | | |
0028 402- 05474 1090.700 My | 33. 00000 35993. 10| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0029 402- 05475 715.700 My | 35. 00000 25049. 50| |
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0030 402- 05477 520.700 My | 38. 00000 19786. 60| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0031 405- 05517 12.500 My | 350. 00000 4375. 00| |
ASPHALT FOR PRI NE COAT | | |
0032 406- 05520 6.800 My | 200. 00000 1360. 00| |
ASPHALT FOR TACK COAT | | |
0033 501- 05181 1997.000 n2 | 49. 65000 99151. 05| |
CEMENT CONCRETE PAVEMENT, PLAIN, 275 nm | | |
0034 501- 05240 577.000 m | 25. 56000 14748. 12| |
CONTRACTI ON JOI NT, DL | | |
0035 501- 93683 679.000 n2 | 48. 52000 32945. 08| |
|
0036 604-91531 10.600 n2 | 30. 00000 318. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0037 605- 02042 4.000 EACH 285. 00000 1140. 00| |
I

CURB AND GUTTER TURNOUT, CONCRETE | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 RQUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTIES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0038 605- 06140 1010.000 m | 32. 35000 32673. 50| |
CURB AND GUTTER, CONCRETE | | |
0039 605- 06225 147.000 m | 82. 00000 12054. 00| |
CENTER CURB, B, CONCRETE, MDI FI ED | | |
0040 607- 06175 6.000 m | 54. 20000 325. 20| |
GUTTER, CONCRETE | | |
0041 610- 05527 98.000 My | 55. 00000 5390. 00| |
HVA FOR APPROACHES | | |
0042 611- 05330 207.000 n2 | 39. 30000 8135. 10| |
CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, | | |
150 mm | | |
0043 611- 06497 10. 000 EACH 125. 00000 1250. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0044 615- 06505 2.000 EACH 350. 00000 700. 00| |
MONUMENT, B | | |
0045 615- 06515 1.000 EACH 225. 00000 225. 00| |
MONUMENT, D | | |
0046 616- 02320 286.000 n2 | 2.10000 600. 60| |
GEOTEXTI LES | | |
0047 616- 06406 286.000 n2 | 17. 00000 4862. 00| |
RI PRAP, REVETMENT | | |
0048 621- 01004 2.000 EACH 850. 00000 1700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621-01882 163.000 kg | 13. 60000 2216. 80| |
SEED M XTURE, T, CONVENTI ONAL M X | | |
0050 621- 06545 2.000 My | 550. 00000 1100. 00| |
FERTI LI ZER | | |
0051 621- 06548 4.400 kg | 44. 00000 193. 60| |
SEED M XTURE, CV | | |
0052 621- 06554 300.000 kg | 8. 40000 2520. 00| |
SEED M XTURE, U | | |
0053 621- 06565 16.300 My | 430. 00000 7009. 00| |
MULCHI NG MATERI AL | | |
0054 621- 06567 328.100 kL | 1. 00000 328. 10| |
VATER | | |
0055 621- 06574 438.000 n2 | 2.90000 1270. 20| |
SODDI NG | | |
0056 621- 06575 2385.000 n2 | 2.90000 6916. 50| |
SODDI NG, NURSERY | | |
0057 622- 52436 1.000 EACH 25. 00000 25. 00| |
I I

SI GN, DO NOT MOW CR SPRAY
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TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 009, 710. 49 ROUTE : F600
CALL OCRDER : 180 CONTRACT ID : R -24416-A OOUNTI ES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1016737 | |
| WVAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE ANMOUNT| AMOUNT
__________________________________________ g
0058 702- 44240 0.550 nB | 800. 00000 440. 00| |
CONCRETE, A, STRUCTURES | |
0059 715- 05024 6.000 m | 90. 00000 540. 00| |
PI PE, TYPE 2, C RCULAR 900 mm | |
0060 715- 05054 30.000 m | 26. 00000 780. 00| |
Pl PE, UNDERDRAI N QUTLET, 200 nm, PVC | | |
0061 715-05123 51.000 m | 95. 00000 4845. 00| |
PIPE, TYPE 1, O RCULAR 600 mm | | |
0062 715- 05149 63.000 m | 85. 00000 5355. 00| |
Pl PE, TYPE 2, O RCULAR 300 mm | | |
0063 715- 05151 125.000 m | 90. 00000 11250. 00| |
Pl PE, TYPE 2, O RCULAR 375 mm | | |
0064 715- 05152 144.000 m | 82. 00000 11808. 00| |
PI PE, TYPE 2, O RCULAR 450 mm | | |
0065 715- 05153 104.000 m | 84. 00000 8736. 00| |
PI PE, TYPE 2, O RCULAR 525 mm | | |
0066 715- 05154 227.000 m | 95. 00000 21565. 00| |
Pl PE, TYPE 2, O RCULAR 600 mm | | |
0067 715- 05168 60.000 m | 85. 00000 5100. 00| |
Pl PE, TYPE 3, O RCULAR 300 mm | | |
0068 715-46000 11.000 EACH 150. 00000 1650. 00| |
Pl PE END SECTI ON, 300 mm | | |
0069 718-03277 1321.400 m | 9. 40000 12421. 16| |
Pl PE, UNDERDRAI N, CORRUGATED PLASTI C, | | |
PERFORATED, 150nm | | |
0070 718-04881 6.000 EACH 175. 00000 1050. 00| |
OQUTLET PROTECTOR, B [ | |
0071 718-94889 204.000 nB | 32. 00000 6528. 00| |
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0072 718-99153 3362.000 2 | 1. 00000 3362. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0073 720- 03757 2.000 EACH 1950. 00000 3900. 00| |
MANHOLE, C15 | | |
0074 720- 44000 3.000 EACH 310. 00000 930. 00| |
CASTI NG ADJUST TO GRADE | | |
0075 720- 45030 2.000 EACH 935. 00000 1870. 00| |
I NLET, E7 | | |
0076 720- 45045 3.000 EACH 1335. 00000 4005. 00| |
I NLET, J10 | | |
0077 720- 45055 3.000 EACH 1335. 00000 4005. 00| |
[ [

I NLET, MLO
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DATE : 07/27/99
PAGE : 180 -13

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 RQUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTIES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1016737 |

| WAYNE ASPHALT & CONSTRUCTI ON|
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE ANMOUNT|

I
|
TEMPORARY PAVEMENT MARKI NG PAI NT, |
SOLID, WH TE, 100 mm |
|
I
|

__________________________________________ P
0078 720- 45410 2.000 EACH 1455. 00000 2910. 00|
MANHOLE, C4 | |
0079 720- 45605 0.400 m | 820. 00000 328. 00|
MANHOLE, RECONSTRUCT STRUCTURE | |
0080 720- 94208 2.000 EACH 1345. 00000 2690. 00|
MANHOLE, C10 | [
0081 720-98174 2.000 EACH 1700. 00000 3400. 00|
I NLET, B15 | |
0082 730- 98976 2.000 EACH 3080. 00000 6160. 00|
GRATED BOX END SECTION, 11, 6:1, 600 mm | [
0083 801- 01093 5.000 EACH 2400. 00000 12000. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY [
0084 801- 01153 1152.000 m 3. 35000 3859. 20|
|

0085 801-01154 786.000 m 3. 35000 2633. 10|
TEMPORARY PAVEMENT MARKI NG, PAI NT, |
SOLID, YELLOW 100 nm |
0086 801- 04308 5.000 EACH 358. 00000 1790. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0087 801- 06622 28.000 EACH 223. 00000 6244. 00|
STANDARD BARRI CADE, |11 | |
0088 801- 06640 37.000 EACH 155. 00000 5735. 00|
CONSTRUCTI ON SI GN, A | |
0089 801- 06645 2.000 EACH 133. 00000 266. 00|
CONSTRUCTI ON SI GN, B | |
0090 801- 06710 192.000 DAY | 15. 00000 2880. 00|
FLASH NG ARROW SI GN | |
0091 801- 06775 LUMP|  54400. 00000 54400. 00|
MAI NTAI NI NG TRAFFI C | |
0092 802- 02489 38.500 m | 28. 00000 1078. 00|
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE | |
0093 802- 76025 7.480 n2 | 145. 00000 1084. 60|
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm THI CKNESS | |
0094 802- 99045 2.000 EACH 50. 00000 100. 00|
SI GN REMOUNTI NG | |
0095 804- 06771 6.000 EACH 25. 00000 150. 00|

DELI NEATOR PCST, FLEXI BLE [ [

UNIT PRI CE AMOUNT]|

UNIT PRI CE AMOUNT
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 RQUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTIES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0096 805- 01842 1.000 EACH 625. 00000 625. 00|
HANDHOLE, S| GNAL | |
0097 805- 01844 100.000 m | 32. 00000 3200. 00|
CONDUI T, STEEL, GALVANI ZED, 50 nm |
UNDERGROUND |
0098 805- 02441 616.000 m | 0. 75000 462. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CGA |
0099 805- 02855 2.000 EACH 1300. 00000 2600. 00

S| GNAL SUPPORT FOUNDATI ON, 750 mm X 750 |
mm X 1850 nm |
0100 805- 78230 2.000 EACH 580. 00000 1160. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |
AMBER, GREEN, AMBER ARROW GREEN ARROW |

0101 805- 78415 4.000 EACH 1600. 00000 6400. 00
SPAN, CATENARY, AND TETHER |

0102 805- 78420 4.000 EACH 190. 00000 760. 00
DI SCONNECT HANGER |

0103 805- 78485 86.000 m | 3.00000 258. 00
SI GNAL CABLE, 5C 14GA |

0104 805- 78490 260.000 m | 3.70000 962. 00
SI GNAL CABLE, 7C 14GA |

0105 805- 78510 525.000 m | 2..80000 1470. 00

0106 805- 78784 4.000 EACH 250. 00000 1000. 00
LOCP DETECTCR DELAY AMPLIFIER, 1 CHANNEL|

0107 805- 78785 4.000 EACH 475. 00000 1900. 00
SI GNAL DETECTOR HOUSI NG |

0108 805- 78795 200.000 m | 29. 50000 5900. 00
SAW CUT FOR ROADWAY LOCP AND SEALER |

0109 805- 81032 2.000 EACH 2500. 00000 5000. 00
SI GNAL STRAIN POLE, STEEL, 9.2m |

0110 805- 98752 6.000 EACH 440. 00000 2640. 00

TRAFFI C SI GNAL | NDI CATION, 1 WAY, 3 |
SECTI ON, 305 nm RED, 305 nmm AMBER, 305

I

mm GREEN |
0111 808- 01428 8.000 m | 42. 00000 336. 00

TEMPORARY TRANSVERSE MARKI NGS, VI TE, |

STOP LI NE, 600mm |
0112 808- 02157 6.000 EACH| 78. 00000 468. 00

PAVEMENT MESSAGE MARKI NGS, REMOVE |
0113 808- 03178 10. 000 EACH| 146. 50000 1465. 00

PAVEMENT MESSAGE MARKI NGS, PREFORMED |

I
I
|
I
|
I
|
I
|
I
|
I
|
I|
|
|
I
SI GNAL CABLE, 2C 16GA., SH ELDED | |
I
|
|
I
|
I
|
I
|
I
|
|
I
|
I
|
PLASTI C, LANE ARRO/S | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 009, 710. 49 RQUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTIES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1016737 | |
| WAYNE ASPHALT & CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0114 808- 03179 8.000 EACH 163. 50000 1308. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | |
PLASTI C, WORD (O\LY) | [

0115 808-06703 945.600 m | 1.11000 1049. 62|
LI NE, THERMOPLASTIC, SCLID, WH TE, 100nmi |
0116 808-06716 1104.000 m | 3. 31000 3654. 24|
LI NE, REMOVE | [
0117 808-75051 779.300 m | 3. 50000 2727. 55|
LINE, PREFORMED PLASTIC, SOLID, WH TE, | |
100 mm |
0118 808- 75054 293.000 m 3.50000 1025. 50|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW |
100 mm |
0119 808- 75059 48.200 m 3. 50000 168. 70|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, |
100 mm [

TRANSVERSE NMARKI NGS, PREFCRMED PLASTI C,

I
|
I
I
|
0120 808- 75067 34.000 m | 39. 00000 1326. 00|
I
STOP LINE, 600 nm |
I
|
I
|
I

0121 808- 75240 73.300 m 1.11000 81. 36
LI NE, THERMOPLASTI C, BROKEN, YELLOW
100mm

0122 808- 75245 671.400 m 1.11000 745. 25
LI NE, THERMOPLASTIC, SOLID, YELLOW
100mMm

0123 808- 75278 52.000 m | 3. 75000 195. 00

I
|
I
I|
|
I
I
TRANSVERSE MARKI NGS, THERMOPLASTI G, [ |
SOLI D, YELLON CROSSHATCH LINE, 300nm | |
0124 808- 75297 22.300 m | 17. 00000 379. 10
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
STOP LI NE, 600mm | |
0125 808- 75320 6.000 EACH 128. 50000 771. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0126 808- 75325 6.000 EACH 44. 00000 264. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0127 808- 75996 31.000 EACH 10. 00000 310. 00|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |
REMOVE | [
0128 808- 75998 68.000 EACH 31. 20000 2121. 60|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | |
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ENG NEER S ESTI MATE: $ 1, 009, 710. 49 RQUTE : F600
CALL ORDER : 180 CONTRACT ID : R -24416-A COUNTIES : ALLEN
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1016737 | |

| WAYNE ASPHALT & CONSTRUCTI ON| |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0129 808- 92027 270.000 m | 3. 06000 826. 20| [
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
200rm | | |
SECTI ON TOTALS [ $ 1,075, 358. 83| |

------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeoeoon

CONTRACT TOTALS | $ 1,075, 358. 83| |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 RQUTE : N877
CALL CRDER : 200 CONTRACT I D : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 12/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROQIECT(S) : N877011
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATI NG | NC. $ 2,898,694, 73 100. 0000%
2 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 2,966, 965.56 102. 3552%
3 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 2,987,756.95 103. 0724%
4  35-1035114 SUPERI CR CONSTRUCTI ON COVPANY, | NC. $ 3,336,582.63 115. 1063%
5  36-2231526 WALSH CONSTRUCTI ON COMPANY CF | LLINO S $ 3,460, 702. 34 119. 3882%
| (1) 35-1212938 | (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG, | NC. | RIETH RI LEY CONSTRUCTI ON COM ELLAS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
SECTI ON 0001  PAVEMENT REPLACEMENT, CONCRETE
I I I
0001 105- 01925 15.000 M5 | 750. 00000 11250. 00| 2500. 00000 37500. 00| 1300. 00000 19500. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP|  30000. 00000 30000. 00|  29000. 00000 29000. 00|  269000. 00000 269000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  150000. 00000 150000. 00]  179100. 00000 179100.00]  140000. 00000 140000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  50000. 00000 50000. 00|  45000. 00000 45000. 00|  42000. 00000 42000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02245 1.000 EACH 300. 00000 300. 00| 80. 00000 80. 00| 80. 00000 80. 00
TREE, 150 mm REMOVE | | |
0006 202- 02250 7.000 EACH 350. 00000 2450. 00| 130. 00000 910. 00| 255. 00000 1785. 00
TREE, 250 mm REMOVE | | |
0007 202- 02255 9.000 EACH 720. 00000 6480. 00| 210. 00000 1890. 00| 325. 00000 2925. 00
TREE, 460 mm REMOVE | | |
0008 202- 02260 17.000 EACH 1300. 00000 22100. 00| 475. 00000 8075. 00| 600. 00000 10200. 00
TREE, 760 mm REMOVE | | |
0009 202- 02265 1.000 EACH 2400. 00000 2400. 00| 750. 00000 750. 00| 700. 00000 700. 00
TREE, 1220 mm REMOVE | | |
0010 202- 52710 1500. 000 n2 | 5. 60000 8400. 00| 15. 00000 22500. 00| 5. 70000 8550. 00
S| DEWALK, CONCRETE, REMOVE | | |
0011 202- 60821 400.000 n2 | 6. 20000 2480. 00| 16. 00000 6400. 00| 6. 00000 2400. 00
SURFACE M LLI NG, Bl TUM NOUS [ | |
0012 202- 78515 LUMP| 8350. 00000 8350. 00| 4800. 00000 4800. 00| 8000. 00000 8000. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | |
0013 203- 02000 6442.000 n8 | 16. 00000 103072. 00| 20. 00000 128840. 00| 15. 00000 96630. 00

EXCAVATI ON,  COMMON | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : NB877
CALL CRDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE
[ (1) 35-1212938 [ (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG, | NC. | RIETH R LEY CONSTRUCTI ON OOM ELLAS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0014 205- 02237 50.000 EACH 47.00000 2350. 00| 48. 00000 2400. 00| 45. 00000 2250. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | |

CEMENT OCONCRETE PAVEMENT FOR DRI VEVAYS,
200 nm |

0015 211- 02060 3621.000 n8 | 0. 01000 36. 21| 1. 00000 3621. 00| 1. 00000 3621. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 741.000 My | 16. 00000 11856. 00| 22. 00000 16302. 00| 16. 20000 12004. 20
COVPACTED AGGREGATE FCR BASE, 0, 53 | |
0017 304- 04403 3567.000 n8 | 27.00000 96309. 00| 30. 00000 107010. 00| 30. 60000 109150. 20
SUBBASE FOR CEMENT CONCRETE PAVENENT | |
0018 305- 05204 39.000 My | 85. 00000 3315. 00| 65. 00000 2535. 00| 70. 00000 2730. 00
HVA FOR PATCH NG | | |
0019 402- 05468 558.000 My | 26. 00000 14508. 00| 24. 00000 13392. 00| 24. 00000 13392. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0020 402- 05474 383.000 My | 28. 00000 10724. 00| 26. 00000 9958. 00| 26. 00000 9958. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0021 402- 05477 175.000 My | 36. 00000 6300. 00| 34. 00000 5950. 00| 34. 00000 5950. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0022 405-05517 4.300 My | 470. 00000 2021. 00| 450. 00000 1935. 00| 450. 00000 1935. 00
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 1.300 My | 470. 00000 611. 00| 400. 00000 520. 00| 400. 00000 520. 00
ASPHALT FOR TACK COAT | | |
0024 501-04771 LUMP|  1200. 00000 1200.00]  2400. 00000 2400.00]  2400.00000 2400. 00
CORI NG CONCRETE PAVENENT | |
0025 501- 05180 19789.000 ng | 27. 03000 534896. 67| 29.50000  583775. 50| 29. 50000 583775. 50
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | |
0026 501- 05240 3390.000 m | 30. 90000 104751. 00| 31. 00000 105090. 00| 31. 00000 105090. 00
CONTRACTI ON JOINT, D1 | | |
0027 604- 06069 468.000 nP | 45. 60000 21340. 80| 51. 00000 23868. 00| 51. 00000 23868. 00
CURB RAMP, CONCRETE | |
0028 604- 06070 3348.000 ng | 23. 40000 78343. 20| 30. 00000 100440. 00| 30. 00000 100440. 00
SI DEWALK, CONCRETE | |
0029 605- 06090 1623.000 m | 24. 00000 38952. 00| 18. 00000 29214. 00| 18. 00000 29214. 00
CURB, | NTEGRAL, CONCRETE | | |
0030 605-52807 287.000 m | 30. 00000 8610. 00| 31. 00000 8897. 00| 31. 00000 8897. 00
CURB AND GUTTER, COVBI NED | | |
0031 611-05330 421.000 n@ | 34. 80000 14650. 80| 42. 00000 17682. 00| 42. 00000 17682. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0032 611-95728 662.000 n2 | 47. 00000 31114. 00| 46. 00000 30452. 00| 46. 00000 30452. 00
| |
| |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 200 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : N377
CALL CRDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG | NC. | RIETH RI LEY CONSTRUCTI ON COM ELLAS CONSTRUCTI ON COVPANY,
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE ANMOUNT
------------------------------------------ B T i s T S e e T
0033 621- 06567 50.000 KL | 0. 60000 30. 00| 0. 60000 30. 00| 0. 53000 26.50
WATER | | |
0034 621- 06570 100.000 n8 | 35. 00000 3500. 00| 32. 00000 3200. 00| 15. 00000 1500. 00
TOP SO L | | |
0035 621- 06575 2543.000 n2 | 3. 45000 8773. 35| 3. 60000 9154. 80| 3. 35000 8519. 05
SODDI NG, NURSERY | |
0036 622- 05652 35.000 EACH 1280. 00000 44800. 00| 1300. 00000 45500. 00| 1250. 00000 43750. 00
PLANT, DECI DUQUS TREE, SINGLE STEM | | |
OVER 88 mm | | |
0037 715-01354 685.000 m | 19. 00000 13015. 00| 28. 00000 19180. 00| 12. 00000 8220. 00
CLEAN EXI STI NG PI PE | | |
0038 715-05408 30.000 m | 282. 00000 8460. 00| 150. 00000 4500. 00| 140. 00000 4200. 00
Pl PE, SANI TARY SEWER, 200 nm | | |
0039 715-05409 20.000 m | 253. 00000 5060. 00| 150. 00000 3000. 00| 140. 00000 2800. 00
Pl PE, SANI TARY SEWER, 250 nm | | |
0040 715-05411 47.000 m | 238. 00000 11186. 00| 160. 00000 7520. 00| 152. 00000 7144. 00
Pl PE, SANI TARY SEWER, 300 nm | | |
0041 715-05412 10.000 m | 366. 00000 3660. 00| 185. 00000 1850. 00| 175. 00000 1750. 00
Pl PE, SANI TARY SEWER, 375 nm | | |
0042 715-05413 311.000 m | 319. 00000 99209. 00| 240. 00000 74640. 00| 225. 00000 69975. 00
Pl PE, SANI TARY SEWER, 450 nm | | |
0043 715-05415 20.000 m | 460. 00000 9200. 00| 265. 00000 5300. 00| 250. 00000 5000. 00
Pl PE, SANI TARY SEVER, 600 nmm | | |
0044 715-05417 620.000 m | 350. 00000 217000. 00| 305. 00000 189100. 00| 290. 00000 179800. 00
Pl PE, SANI TARY SEVER, 750 mm | | |
0045 715-05711 36.000 m | 520. 00000 18720. 00| 73. 00000 2628. 00| 69. 00000 2484. 00
Pl PE, SANI TARY SEVER, 150 mm | | |
0046 715-13002 35.000 m | 119. 00000 4165. 00| 80. 00000 2800. 00| 75. 00000 2625. 00
Pl PE, GROUP L, 200 nm | | |
0047 715-13005 3.000 m | 143. 00000 429. 00| 94. 00000 282. 00| 89. 00000 267. 00
Pl PE, GROUP L, 250 mm | | |
0048 715-13010 462.000 m | 95. 00000 43890. 00| 85. 00000 39270. 00| 81. 00000 37422. 00
Pl PE, GROUP L, 300nm | | I
0049 715-13020 538.000 m | 165. 00000 88770. 00| 175. 00000 94150. 00| 167. 00000 89846. 00
Pl PE, GROUP L, 450nm | | |
0050 715-96669 28.000 m | 242. 00000 6776. 00| 385. 00000 10780. 00| 365. 00000 10220. 00
WATER MAI N, DUCTILE I RON, 400 mm | | |
0051 715-96670 253.000 m | 173. 00000 43769. 00| 215. 00000 54395. 00| 210. 00000 53130. 00
WATER MAI N, DUCTILE I RON, 300 mm | | |
0052 715-96671 300.000 m | 159. 00000 47700. 00| 205. 00000 61500. 00| 195. 00000 58500. 00
|

WATER MAIN, DUCTILE I RON, 200 mm [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 200 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (1) 35-1212938 | (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG, | NC. | RIETH RI LEY CONSTRUCTI ON COM ELLAS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0053 715- 96672 5.000 m | 395. 00000 1975. 00) 205. 00000 1025. 00| 195. 00000 975. 00
WATER MAI N, DUCTILE | RON, 150 nm | | |
0054 720- 01059 1.000 EACH  16250. 00000 16250. 00| 7000. 00000 7000. 00| 6650. 00000 6650. 00
MANHOLE, E4, DROP | | |
0055 720- 44000 35.000 EACH| 235. 00000 8225. 00| 500. 00000 17500. 00| 475. 00000 16625. 00
CASTING ADJUST TO GRADE | | |
0056 720- 44296 6.000 EACH 390. 00000 2340. 00| 575. 00000 3450. 00| 545. 00000 3270. 00
CAP | NLET | | |
0057 720- 45045 41.000 EACH 1000. 00000 41000. 00 1100. 00000 45100. 00| 1025. 00000 42025. 00
I NLET, J10 | | |
0058 720- 45055 5.000 EACH 1000. 00000 5000. 00| 1100. 00000 5500. 00| 1025. 00000 5125. 00
I NLET, MLO | | |
0059 720- 45410 10. 000 EACH| 1775. 00000 17750. 00| 1300. 00000 13000. 00| 1235. 00000 12350. 00
MANHOLE, C4 | | |
0060 720- 45414 5.000 EACH  14900.00000 74500. 00 5800. 00000 29000. 00| 5500. 00000 27500. 00
MANHOLE, D4, DROP | | |
0061 720- 45415 15.000 EACH| 4450. 00000 66750. 00 2000. 00000 30000. 00| 1900. 00000 28500. 00
MANHOLE, D4 | | |
0062 720- 45510 6.000 EACH 1625. 00000 9750. 00| 1100. 00000 6600. 00| 1060. 00000 6360. 00
MANHOLE, C4, MODI FI ED | | |
0063 720- 45605 11.000 m | 850. 00000 9350. 00| 1250. 00000 13750. 00| 1200. 00000 13200. 00
MANHOLE, RECONSTRUCT STRUCTURE | |
0064 720- 98174 2.000 EACH 1550. 00000 3100. 00| 1560. 00000 3120. 00| 1500. 00000 3000. 00
I NLET, B15 | | |
0065 732-02745 6.000 EACH 630. 00000 3780. 00| 1100. 00000 6600. 00| 1000. 00000 6000. 00
GATE VALVE AND BOX, 200 mm | | |
0066 732-04751 7.000 EACH 350. 00000 2450. 00| 230. 00000 1610. 00| 220. 00000 1540. 00
WATER SERVI CE TAP, 25mm | | |
0067 732- 04836 4.000 EACH 1200. 00000 4800. 00| 1600. 00000 6400. 00| 1500. 00000 6000. 00
GATE VALVE AND BOX, 300 mm | | |
0068 732-91742 5.000 EACH 2850. 00000 14250. 00| 2000. 00000 10000. 00| 1900. 00000 9500. 00
FI RE HYDRANT ASSEMBLY | | |
0069 732- 94780 7.000 EACH 122. 00000 854. 00| 290. 00000 2030. 00| 275. 00000 1925. 00
WATER SERVI CE CONNECTI ON | | |
0070 732- 96629 140.000 m | 28. 00000 3920. 00| 35. 00000 4900. 00| 32. 00000 4480. 00
WATER LI NE, 25 mm | | |
0071 732- 97009 5.000 EACH 400. 00000 2000. 00| 420. 00000 2100. 00| 400. 00000 2000. 00
FI RE HYDRANT ASSEMBLY, REMOVE | | |
0072 801-01428 34.000 m | 16. 00000 544. 00| 16. 50000 561. 00| 16. 00000 544. 00
TEMPORARY TRANSVERSE MARKI NGS, |, STCP | | |
|

LINE, 600 mm |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : NB877
CALL CRDER : 200 CONTRACT ID : R -24418-A COUNTI ES @ LAKE
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE
| (1) 35-1212938 | (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG, | NC. | RETH R LEY CONSTRUCTI ON OOM ELLAS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0073 801- 01504 10. 000 EACH 46. 00000 460. 00| 48. 00000 480. 00| 45. 00000 450. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG, [ | |
LANE | NDI CATI ON ARROW | | I

0074 801- 01505 2.000 EACH 46. 00000 92. 00| 48. 00000 96. 00| 45. 00000 90. 00
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
VIORD (ONLY) | I |

0075 801- 06049 100.000 m | 1. 20000 120. 00| 1. 20000 120. 00| 1. 15000 115. 00
TEMPORARY PAVEMENT MARKI NG, 11, YELLOW | | |
100 nm | | |

0076 801- 06606 35.000 EACH 210. 00000 7350. 00| 205. 00000 7175. 00| 200. 00000 7000. 00
BARRI CADE, |11B | | |

0077 801- 06625 10. 000 EACH 90. 00000 900. 00| 68. 00000 680. 00| 65. 00000 650. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0078 801- 06640 60.000 EACH 190. 00000 11400. 00| 185. 00000 11100. 00| 175. 00000 10500. 00
CONSTRUCTI ON SI GN, A | | |

0079 801- 06643 5300.000 m | 2. 70000 14310. 00| 2. 75000 14575. 00| 2. 60000 13780. 00
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | |
100 mm | | |

0080 801- 06644 3100.000 m | 2. 70000 8370. 00| 2. 75000 8525. 00| 2. 60000 8060. 00
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
100 nm | |

0081 801- 06645 10. 000 EACH 55. 00000 550. 00| 48. 00000 480. 00| 45. 00000 450. 00
CONSTRUCTI ON SI GN, B | | |

0082 801- 06647 100.000 m | 1. 20000 120. 00| 1. 20000 120. 00| 1. 15000 115. 00
TEMPORARY PAVEMENT MARKING, |1, WH TE, | | |
100 mm | |

0083 801- 06710 900. 000 DAY | 18. 50000 16650. 00| 19. 00000 17100. 00| 18. 00000 16200. 00
FLASH NG ARROW SI GN | | |

0084 801- 06775 LUMP|  59400. 00000 59400.00|  72272. 00000 72272.00]  45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C | |

0085 801- 09133 2.000 EACH 9000. 00000 18000. 00|  18000. 00000 36000. 00|  17000. 00000 34000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |

0086 802- 01986 29.700 m | 34. 00000 1009. 80| 41. 40000 1229. 58] 32. 00000 950. 40
POLE, STEEL GALVANI ZED, 59.4 nm | | |

0087 802- 02489 169.200 m | 59. 00000 9982. 80 34. 50000 5837. 40| 56. 00000 9475. 20
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE | [

0088 802- 76025 29.000 n2 | 160. 00000 4640. 00 135. 00000 3915. 00| 152. 00000 4408. 00

LEGEND, 2.03 nm TH CKNESS | |
0089 802- 76035 13.300 n2 | 295. 00000 3923. 50 140. 00000 1862. 00| 290. 00000 3857. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | |

I
I
|
SI G\, SHEET, ENCAPSULATED LENS W TH | |
I
|
LEGEND 2. 54 mm THI CKNESS | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
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ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : NB877
CALL CRDER : 200 CONTRACT ID : R -24418-A COUNTI ES @ LAKE
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE
| (1) 35-1212938 | (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG, | NC. | RETH R LEY CONSTRUCTI ON OOM ELLAS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0090 805-01816 11.000 EACH 990. 00000 10890. 00| 630. 00000 6930. 00| 940. 00000 10340. 00

SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | | |
mm X 2500 mm | | |

0091 805- 01842 25.000 EACH 685. 00000 17125. 00| 580. 00000 14500. 00 650. 00000 16250. 00
HANDHOLE, S| GNAL | | |

0092 805- 02069 1.000 EACH 2100. 00000 2100. 00| 2700. 00000 2700. 00 1900. 00000 1900. 00
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | | |

0093 805- 02073 4.000 EACH 2200. 00000 8800. 00| 2800. 00000 11200. 00| 2050. 00000 8200. 00
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | |

0094 805- 02151 22.000 EACH 390. 00000 8580. 00| 420. 00000 9240. 00| 370. 00000 8140. 00

PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 305 nm |

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |
AMBER, GREEN, AMBER ARROW GREEN ARROW |

I
0095 805- 05673 1.000 EACH 3100. 00000 3100. 00| 3900. 00000 3900. 00| 2900. 00000 2900. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, , 9.1mE MH , 10.7m SIGNAL | | |
MAST ARM 4. 6m LUM NAI RE MAST ARM | | |
0096 805- 05673 1.000 EACH 2880. 00000 2880. 00| 3900. 00000 3900. 00| 2700. 00000 2700. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, , 9.1mE MH., 7.6m SIGNAL | [ |
MAST ARM 4. 6m LUM NAI RE MAST ARM | | |
0097 805- 05673 2.000 EACH 2975. 00000 5950. 00| 4500. 00000 9000. 00| 2800. 00000 5600. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | |
STRUCTURE, , 9.1mE MH., 9.1m SIGNAL | | |
MAST ARM 4. 6m LUM NAI RE MAST ARM | | |
0098 805- 06592 1994.000 m | 31. 30000 62412. 20| 31. 00000 61814. 00| 29. 60000 59022. 40
CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0099 805- 78069 1.000 EACH 8900. 00000 8900. 00| 8900. 00000 8900. 00| 8450. 00000 8450. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 4 PHASE | [ |
0100 805- 78109 1.000 EACH  10100. 00000 10100. 00|  10000. 00000 10000. 00| 9600. 00000 9600. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [
0101 805- 78205 21.000 EACH 455. 00000 9555. 00| 430. 00000 9030. 00| 430. 00000 9030. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | |
0102 805- 78215 4.000 EACH 455. 00000 1820. 00| 430. 00000 1720. 00| 430. 00000 1720. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARROW GREEN ARROW | | |
0103 805- 78230 1.000 EACH 725. 00000 725. 00| 680. 00000 680. 00 690. 00000 690. 00
I I
I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/27/ 99
200 -7

ENG NEER S ESTIMATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG, | NC. | RIETH RI LEY CONSTRUCTI ON COM ELLAS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0104 805- 78370 22.000 EACH 78. 00000 1716. 00 105. 00000 2310. 00| 70. 00000 1540. 00
PEDESTRI AN PUSH BUTTON | | |
0105 805- 78412 1.000 EACH 435. 00000 435. 00| 680. 00000 680. 00| 410. 00000 410. 00
SI GNAL PEDESTAL, 2.7 m | | |
0106 805- 78445 3.000 EACH 465. 00000 1395. 00| 475. 00000 1425. 00| 440. 00000 1320. 00
SI GNAL SERVI CE | | |
0107 805- 78467 45.000 m | 6. 30000 283. 50| 5. 15000 231. 75| 6. 00000 270. 00
SI GNAL CABLE, 3C 8GA. | | |
0108 805- 78470 1830.000 m | 1. 50000 2745. 00| 1. 05000 1921. 50| 1. 40000 2562. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0109 805- 78480 428.000 m | 1. 10000 470. 80| 2.10000 898. 80| 1. 00000 428.00
SI GNAL CABLE, 3C 14GA. | | |
0110 805- 78485 963.000 m | 3. 65000 3514. 95| 3.10000 2985. 30| 3. 50000 3370. 50
SI GNAL CABLE, 5C 14GA. | | |
0111 805- 78490 331.000 m | 4.10000 1357. 10| 3. 45000 1141. 95| 3. 80000 1257. 80
SI GNAL CABLE, 7C 14GA. | | |
0112 805- 78510 1000.000 m | 2. 60000 2600. 00| 2.10000 2100. 00| 2. 50000 2500. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0113 805- 78785 16.000 EACH 495. 00000 7920. 00| 420. 00000 6720. 00| 470. 00000 7520. 00
SI GNAL DETECTOR HOUSI NG | | |
0114 805- 78795 529.000 m | 25. 00000 13225. 00| 31. 50000 16663. 50| 24. 00000 12696. 00
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0115 805- 78900 1.000 EACH 540. 00000 540. 00| 475. 00000 475. 00| 510. 00000 510. 00
PEDESTAL FOUNDATI ON, A | | |
0116 805- 78925 1.000 EACH 810. 00000 810. 00| 735. 00000 735. 00| 765. 00000 765. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0117 805- 86810 2.000 EACH 2895. 00000 5790. 00| 2600. 00000 5200. 00| 2740. 00000 5480. 00
SERVI CE POINT, |1 | |
0118 805- 86889 708.000 m | 1. 40000 991. 20| 1. 75000 1239. 00| 1. 30000 920. 40
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0119 805- 86920 86.000 EACH 18. 00000 1548. 00| 21. 00000 1806. 00| 17. 00000 1462. 00
MULTI PLE COVPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |
0120 805- 86925 16.000 EACH 29. 50000 472. 00| 26. 00000 416. 00| 28. 00000 448. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0121 805- 86930 73.000 EACH 12. 50000 912. 50| 15. 75000 1149. 75| 12. 00000 876. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0122 805- 86935 16.000 EACH 25. 40000 406. 40| 21. 00000 336. 00| 24. 00000 384. 00
|

I NSULATI NG LI NK, WATERPROOFED
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ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (1) 35-1212938 | (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG, | NC. | RIETH RI LEY CONSTRUCTI ON COM ELLAS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0123 805- 92504 10.000 EACH 295. 00000 2950. 00| 235. 00000 2350. 00| 280. 00000 2800. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0124 805- 94295 24.000 EACH 225. 00000 5400. 00| 265. 00000 6360. 00| 210. 00000 5040. 00
SI GNAL HEAD, RELOCATE | | |
0125 805- 94971 1038.000 m | 10. 50000 10899. 00| 13. 75000 14272. 50| 10. 00000 10380. 00
FI BER OPTI CS CABLE | |
0126 805- 98335 1911.000 m | 13. 80000 26371. 80| 14. 10000 26945. 10| 13. 00000 24843. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ | |
0127 805- 98336 530.000 m | 12. 70000 6731. 00 14. 10000 7473. 00| 12. 00000 6360. 00
WRE, NO 4 CCPPER I N PLASTIC DUCT, IN |
CONDUIT, 4 1/C |
0128 807- 02191 4.000 EACH 690. 00000 2760. 00

575. 00000 2300. 00| 650. 00000 2600. 00
HANDHOLE, LI GHTI NG | |
0129 807- 02193 7.000 EACH 890. 00000 6230. 00 575. 00000 4025. 00| 840. 00000 5880. 00
LI GHT STANDARD FOUNDATI ON, 915 nm DI A. | |
X 2450 mm [ [
0130 807- 04143 42.000 EACH 895. 00000 37590. 00 1300. 00000 54600. 00| 845. 00000 35490. 00
LI GHT STANDARD, 4.3 mE.MH., 3.7 m | |
DECORATI VE [ |
0131 807- 04922 42.000 EACH 550. 00000 23100. 00 475. 00000 19950. 00| 520. 00000 21840. 00
LI GHT STANDARD FOUNDATI ON , DECORATIVE | |
0132 807- 83492 7.000 EACH 770. 00000 5390. 00 1100. 00000 7700. 00 730. 00000 5110. 00

|

I

|

I

|

I

|

I|

I

|

|

LIGHT POLE, 9.1 mME.MH, 3.1 mMST | |

ARM ANCHOR BASE | |
0133 807- 86615 11.000 EACH 200. 00000 2200. 00| 265. 00000 2915. 00| 190. 00000 2090. 00

LUM NAI RE, ROADVAY, 250 WATT, HI GH | |

PRESSURE SCDI UM | [

0134 807- 86910 53.000 EACH 27.50000 1457. 50|

I

|

I

|

I

I

I

I

|

I

I

I

26. 25000 1391. 25| 26. 00000 1378. 00
CONNECTCR KI T,  UNFUSED | |
0135 807- 86915 53.000 EACH 27. 50000 1457. 50 29. 00000 1537. 00| 26. 00000 1378. 00
CONNECTOR KI T, FUSED | |
0136 807- 86950 53.000 EACH 13. 40000 710. 20 36. 36000 1927. 08| 12. 60000 667. 80
SI GN, UNDERPASS, AND ROADWAY LI GHTING | |
LOCATI ON | DENTI FI CATI ON | |
0137 807- 93647 42.000 EACH 630. 00000 26460. 00 420. 00000 17640. 00| 600. 00000 25200. 00
LUM NAI RE POST TOP, H GH PRESSURE | |
SODI UM 150 WATT | |
0138 808- 06703 75.000 m | 1. 35000 101. 25 1. 30000 97. 50| 1. 25000 93.75
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi |
0139 808- 06716 300.000 m 4.30000 1290. 00 1. 70000 510. 00| 1. 60000 480. 00

I
LI NE, REMOVE |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 200 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : NB877
CALL CRDER : 200 CONTRACT ID : R -24418-A COUNTI ES @ LAKE
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG, | NC. | RETH R LEY CONSTRUCTI ON OOM ELLAS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0140 808- 74812 100.000 m | 8. 90000 890. 00| 9. 15000 915. 00| 8. 70000 870. 00

TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, | [ |
SCOLI D, YELLOWN CROSSHATCH LINE, 300 nm | |

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON  ARROW |

I
0141 808- 75051 450.000 m | 3.10000 1395. 00| 3. 05000 1372. 50| 2.90000 1305. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 nm | | |
0142 808- 75054 2150.000 m | 3. 10000 6665. 00| 3. 05000 6557. 50| 2.90000 6235. 00
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | [ |
0143 808- 75061 600.000 m | 3. 70000 2220. 00| 3.70000 2220. 00| 3. 50000 2100. 00
LINE, PREFORVED PLASTI C, BROKEN, WH TE, | | |
125 nm | | |
0144 808- 75063 360.000 m | 3. 10000 1116. 00| 3. 05000 1098. 00| 2.90000 1044. 00
LINE, PREFORMED PLASTI C, BROKEN, YELLOW | | |
100 mm | | |
0145 808- 75067 180.000 m | 18. 00000 3240. 00| 17. 65000 3177. 00| 17. 00000 3060. 00
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 600 nm | |
0146 808- 75069 800.000 m | 4. 40000 3520. 00| 4. 40000 3520. 00| 4.20000 3360. 00
TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, | | |
CROSSWALK, LINE, 150 mm | | |
0147 808- 75071 18.000 EACH 155. 00000 2790. 00| 153. 00000 2754. 00| 145. 00000 2610. 00
PAVEMENT NMESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |
0148 808- 75073 17.000 EACH 230. 00000 3910. 00| 220. 00000 3740. 00 210. 00000 3570. 00
PAVEMENT NMESSAGE MARKI NGS PREFORVED | | |
PLASTI C, WORD ONLY | | |
0149 808- 75245 170.000 m | 1. 35000 229. 50| 1. 30000 221. 00| 1. 25000 212. 50
LINE, THERMOPLASTIC, SOLID, YELLOW [ | |
100mm | | |
0150 808- 75278 20.000 m | 4.00000 80. 00| 3. 95000 79. 00| 3. 75000 75. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300nm | | |
0151 808- 75297 4.000 m | 8. 40000 33. 60| 8. 40000 33. 60| 8. 00000 32.00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600mm | | |
0152 808- 75300 19.000 m | 1. 40000 26. 60| 1. 30000 24. 70| 1. 25000 23.75
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150nmm | | |
0153 808- 75320 2.000 EACH 55. 00000 110. 00| 53. 00000 106. 00| 50. 00000 100. 00
|
I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 200 -10

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : NB877
CALL CRDER : 200 CONTRACT ID : R -24418-A COUNTI ES @ LAKE
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE
| (1) 35-1212938 | (2) 35-0918397 | (3) 35-1106884
| ATLAS EXCAVATI NG, | NC. | RETH R LEY CONSTRUCTI ON OOM ELLAS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0154 808- 75325 2.000 EACH 65. 00000 130. 00| 63. 00000 126. 00| 60. 00000 120. 00

PAVEMENT MESSAGE MARKI NGS, | | |

THERMOPLASTI C, WORD ( ON\LY) | | |
0155 202-02240 1000.000 n2 | 8. 00000 8000. 00| 15. 00000 15000. 00| 15. 00000 15000. 00

PAVEMENT, REMOVE | |
0156 213- 52830 2200.000 n8 | 0. 01000 22. 00| 1. 00000 2200. 00| 1. 00000 2200. 00
FLOMBLE MORTAR | |
SECTI ON TOTALS | $ 2,898, 694. 73| $ 2,966, 965. 56| $ 2,987,756.95
------------------------------------------ o m e e e e e e e e e m e e e e e e e e e e e e e e e e e meeeoeoon

CONTRACT TOTALS [ $ 2,898, 694. 73| $ 2,966, 965. 56| $ 2,987, 756. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 200 -11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2231526 |
| SUPERI OR CONSTRUCTI ON COVPAN| WALSH CONSTRUCTI ON CO. OF | L|
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
SECTI ON 0001  PAVEMENT REPLACEMENT, CONCRETE
I I |
0001 105-01925 15.000 MOS | 1050. 00000 15750. 00| 2523. 33000 37849. 95|
FIELD OFFICE, 51.1 n® | | |
0002 105- 06845 LUMP|  197000. 00000 197000. 00]  325000. 00000 325000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  225000. 00000 225000. 00|  172435. 00000 172435. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  245000. 00000 245000. 00|  52000. 00000 52000. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 02245 1.000 EACH 75. 00000 75. 00| 75. 00000 75. 00|
TREE, 150 mm REMOVE | | |
0006 202- 02250 7.000 EACH 125. 00000 875. 00| 120. 00000 840. 00|
TREE, 250 mm REMOVE | | |
0007 202- 02255 9.000 EACH 175. 00000 1575. 00| 200. 00000 1800. 00|
TREE, 460 mm REMOVE | | |
0008 202- 02260 17.000 EACH| 325. 00000 5525. 00| 450. 00000 7650. 00|
TREE, 760 mm REMOVE | | |
0009 202- 02265 1.000 EACH 550. 00000 550. 00| 700. 00000 700. 00|
TREE, 1220 mm REMOVE | | |
0010 202- 52710 1500. 000 n2 | 10. 00000 15000. 00| 7.00000 10500. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0011 202- 60821 400.000 n2 | 16. 92000 6768. 00| 5. 32000 2128. 00|
SURFACE M LLI NG, Bl TUM NOUS | | |
0012 202- 78515 LUMP| 4500. 00000 4500. 00| 4500. 00000 4500. 00|
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0013 203- 02000 6442.000 18 | 11. 34000 73052. 28| 17. 84000 114925. 28|
EXCAVATI ON,  COMMON | | |
0014 205- 02237 50.000 EACH 60. 00000 3000. 00| 45. 00000 2250. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0015 211- 02060 3621.000 n8 | 0. 10000 362. 10| 1. 00000 3621. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303- 52308 741.000 My | 10. 72000 7943. 52| 13. 28000 9840. 48]
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 304- 04403 3567.000 n8 | 29. 65000 105761. 55| 24. 22000 86392. 74|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0018 305- 05204 39.000 My | 65. 00000 2535. 00| 70. 00000 2730. 00|
HVA FOR PATCHI NG | | |
0019 402- 05468 558.000 My | 24. 00000 13392. 00| 35. 30000 19697. 40|

HVA BASE 25.0 nm MNAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 200 -12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2231526 |
| SUPERI OR CONSTRUCTI ON COVPAN| WALSH CONSTRUCTI ON CO. OF | L|
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0020 402- 05474 383.000 My | 26. 00000 9958. 00| 39. 90000 15281. 70|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0021 402- 05477 175.000 My | 34. 00000 5950. 00| 49. 90000 8732. 50|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0022 405- 05517 4.300 My | 450. 00000 1935. 00| 300. 00000 1290. 00|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 1.300 My | 400. 00000 520. 00| 300. 00000 390. 00|
ASPHALT FOR TACK COAT | | |
0024 501- 04771 LUMP] 3000. 00000 3000. 00| 3959. 52000 3959. 52|
CORI NG CONCRETE PAVEMENT | | |
0025 501- 05180 19789.000 n2 | 32. 47000 642548. 83| 35. 00000 692615. 00|
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | |
0026 501- 05240 3390.000 m | 23. 96000 81224. 40| 30. 00000 101700. 00|
CONTRACTI ON JOI NT, DL | | |
0027 604- 06069 468.000 n2 | 34. 98000 16370. 64] 46. 51000 21766. 68|
CURB RAMP, CONCRETE | | |
0028 604- 06070 3348.000 n2 | 32. 29000 108106. 92| 25. 00000 83700. 00|
S| DEWALK, CONCRETE | | |
0029 605- 06090 1623.000 m | 26. 24000 42587. 52| 25. 71000 41727. 33|
CURB, | NTEGRAL, CONCRETE | | |
0030 605- 52807 287.000 m | 39. 37000 11299. 19| 65. 00000 18655. 00|
CURB AND GUTTER COVBI NED | | |
0031 611-05330 421.000 n2 | 37. 67000 15859. 07| 46. 99000 19782. 79|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | [ |
0032 611- 95728 662.000 n2 | 38. 67000 25599. 54| 48. 05000 31809. 10|
CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, | | |
200 mm | | |
0033 621- 06567 50.000 KL | 0. 53000 26. 50| 0. 53000 26. 50|
WATER | | |
0034 621- 06570 100.000 n8 | 33. 00000 3300. 00| 40. 62000 4062. 00|
TOP SO L | | |
0035 621- 06575 2543.000 12 | 3. 35000 8519. 05| 3. 35000 8519. 05|
SODDI NG, NURSERY | | |
0036 622- 05652 35.000 EACH 1250. 00000 43750. 00| 1250. 00000 43750. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 88 nm [ | |
0037 715- 01354 685.000 m | 25. 00000 17125. 00| 16. 00000 10960. 00|
CLEAN EXI STING PI PE | | |
0038 715- 05408 30.000 m | 200. 00000 6000. 00| 175. 00000 5250. 00|
|

PI PE, SANI TARY SEVER, 200 nm



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 200 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2231526

I

| SUPERI OR CONSTRUCTI ON COVPAN| WALSH CONSTRUCTI ON CO. OF | L|

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0039 715- 05409 20.000 m | 275. 00000 5500. 00| 175. 00000 3500. 00|
Pl PE, SANI TARY SEVER 250 nm | | |
0040 715- 05411 47.000 m | 225. 00000 10575. 00| 152. 00000 7144. 00|
Pl PE, SANI TARY SEVER 300 nm | | |
0041 715- 05412 10.000 m | 300. 00000 3000. 00| 175. 00000 1750. 00|
Pl PE, SANI TARY SEVER 375 nm | | |
0042 715- 05413 311.000 m | 265. 00000 82415. 00| 225. 00000 69975. 00|
Pl PE, SANI TARY SEVER 450 nm | | |
0043 715- 05415 20.000 m | 265. 00000 5300. 00| 250. 00000 5000. 00|
Pl PE, SANI TARY SEWER 600 nm | | |
0044 715- 05417 620.000 m | 275. 00000 170500. 00| 360. 44000 223472. 80|
Pl PE, SANI TARY SEWER 750 nm | | |
0045 715-05711 36.000 m | 160. 00000 5760. 00| 69. 00000 2484. 00|
PI PE, SANI TARY SEWER 150 nm | | |
0046 715- 13002 35.000 m | 125. 00000 4375. 00| 75. 00000 2625. 00|
PI PE, GROUP L, 200 mm | | |
0047 715- 13005 3.000 m | 350. 00000 1050. 00| 89. 00000 267. 00|
PIPE, GROUP L, 250 mm | | |
0048 715- 13010 462.000 m | 120. 00000 55440. 00| 81. 00000 37422. 00|
PI PE, GROUP L, 300nm | | |
0049 715- 13020 538.000 m | 155. 00000 83390. 00| 167. 00000 89846. 00|
PI PE, GROUP L, 450nm | | |
0050 715- 96669 28.000 m | 385. 00000 10780. 00| 365. 00000 10220. 00|
WATER MAI N, DUCTI LE | RON, 400 mm | | |
0051 715- 96670 253.000 m | 150. 00000 37950. 00| 205. 00000 51865. 00|
WATER MAI N, DUCTI LE | RON, 300 mm | | |
0052 715-96671 300.000 m | 375. 00000 112500. 00| 195. 00000 58500. 00|
WATER MAI N, DUCTI LE | RON, 200 mm | | |
0053 715- 96672 5.000 m | 225. 00000 1125. 00| 195. 00000 975. 00|
WATER MAI N, DUCTI LE | RON, 150 mm | | |
0054 720- 01059 1.000 EACH 5900. 00000 5900. 00| 6650. 00000 6650. 00|
MANHOLE, E4, DROP | | |
0055 720- 44000 35.000 EACH| 275. 00000 9625. 00| 475. 00000 16625. 00|
CASTING ADJUST TO GRADE | | |
0056 720- 44296 6.000 EACH 275. 00000 1650. 00| 545. 00000 3270. 00|
CAP | NLET | | |
0057 720- 45045 41.000 EACH 1600. 00000 65600. 00| 1025. 00000 42025. 00|
I NLET, J10 | | |
0058 720- 45055 5.000 EACH 1600. 00000 8000. 00| 1025. 00000 5125. 00|
I NLET, MLO | | |
0059 720- 45410 10. 000 EACH 2000. 00000 20000. 00| 1235. 00000 12350. 00|
|

MANHOLE, C4 |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2231526

I

| SUPERI OR CONSTRUCTI ON COVPAN| WALSH CONSTRUCTI ON CO. OF | L|

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0060 720- 45414 5.000 EACH 5600. 00000 28000. 00| 5480. 00000 27400. 00|
MANHOLE, D4, DROP | | |
0061 720- 45415 15.000 EACH| 3500. 00000 52500. 00 1910. 00000 28650. 00|
MANHOLE, D4 | | |
0062 720- 45510 6.000 EACH 2200. 00000 13200. 00| 1060. 00000 6360. 00|
MANHOLE, C4, MODI FI ED | | |
0063 720- 45605 11.000 m | 600. 00000 6600. 00| 1195. 00000 13145. 00|
MANHOLE, RECONSTRUCT STRUCTURE | | |
0064 720-98174 2.000 EACH 2400. 00000 4800. 00| 1485. 00000 2970. 00|
I NLET, B15 | | |
0065 732-02745 6.000 EACH 900. 00000 5400. 00| 1000. 00000 6000. 00|
GATE VALVE AND BOX, 200 mm | | |
0066 732-04751 7.000 EACH 120. 00000 840. 00| 220. 00000 1540. 00|
WATER SERVI CE TAP, 25mm | | |
0067 732- 04836 4.000 EACH 1400. 00000 5600. 00| 1500. 00000 6000. 00|
GATE VALVE AND BOX, 300 mm | |
0068 732-91742 5.000 EACH 3200. 00000 16000. 00 1900. 00000 9500. 00|
FI RE HYDRANT ASSEMBLY | |
0069 732- 94780 7.000 EACH 110. 00000 770. 00 275. 00000 1925. 00|
WATER SERVI CE CONNECTI ON | |
0070 732- 96629 140.000 m | 40. 00000 5600. 00 32. 00000 4480. 00|
WATER LI NE, 25 mm | |
0071 732-97009 5.000 EACH 600. 00000 3000. 00 400. 00000 2000. 00|
FI RE HYDRANT ASSEMBLY, REMOVE | |
0072 801-01428 34.000 m 15. 70000 533. 80 15. 70000 533. 80|
TEMPORARY TRANSVERSE MARKI NGS, |, STCP | |
LINE, 600 mm |

TEMPORARY PAVEMENT MESSAGE MARKI NG |
LANE | NDI CATI ON ARROW

I
|
I
|
|
I
|
I
|
| |
0073 801- 01504 10. 000 EACH, 45. 00000 450. 00| 45. 00000 450. 00
| |
0074 801-01505 2.000 EACH 45. 00000 90. 00
I
I
I
I
I
I
I
I

45. 00000 90. 00|

TEMPORARY PAVEMENT NMESSAGE MARKI NGS, | |
WORD (ONLY) | |
0075 801- 06049 100.000 m | 1. 15000 115. 00 1. 15000 115. 00|
TEMPORARY PAVEMENT MARKI NG, 11, YELLOW | |
100 mm | |
0076 801- 06606 35.000 EACH 195. 00000 6825. 00 195. 00000 6825. 00|
BARRI CADE, |11B | |
0077 801- 06625 10. 000 EACH 65. 00000 650. 00 65. 00000 650. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0078 801- 06640 60.000 EACH| 175. 00000 10500. 00| 175. 00000 10500. 00|

CONSTRUCTI ON SIGN, A | [ I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 200 -15

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2231526

I

| SUPERI OR CONSTRUCTI ON COVPAN] WALSH CONSTRUCTI ON CO. OF | L|

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

__________________________________________ O
0079 801- 06643 5300.000 m | 2. 60000 13780. 00| 2. 60000 13780. 00|
TEMPORARY PAVEMENT MARKI NG |, YELLOW | | [
100 mm | | |
0080 801- 06644 3100.000 m | 2. 60000 8060. 00| 2. 60000 8060. 00|
TEMPORARY PAVEMENT MARKING, |, WH TE, | | [
100 nm | [ |
0081 801- 06645 10.000 EACH 45. 00000 450. 00| 45. 00000 450. 00|
CONSTRUCTI ON SI GN, B | | [
0082 801- 06647 100.000 m | 1. 15000 115. 00| 1. 15000 115. 00|
TEMPORARY PAVEMENT MARKING |1, VH TE, | | [
100 mm | [ |
0083 801- 06710 900. 000 DAY | 18. 00000 16200. 00| 18. 00000 16200. 00]
FLASH NG ARROW S| GN | | |
0084 801- 06775 LUMP|  48100. 00000 48100. 00|  237000. 00000 237000. 00]
MAI NTAI NI NG TRAFFI C | | |
0085 801- 09133 2.000 EACH 7250. 00000 14500.00]  17000. 00000 34000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0086 802- 01986 29.700 m | 39. 36000 1168. 99| 39. 36000 1168. 99
POLE, STEEL GALVANI ZED, 59.4 nm | |
0087 802- 02489 169.200 m | 32. 80000 5549. 76 32. 80000 5549. 76|
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE | [
0088 802- 76025 29.000 n2 | 129. 10000 3743. 90 129. 10000 3743. 90|

|

|

|

:
SIGN, SHEET, ENCAPSULATED LENS W TH [ | I
LEGEND, 2.03 nm THI CKNESS | | I
0089 802- 76035 13.300 n2 | 134. 40000 1787. 52| 134. 40000 1787. 52|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | I
|
I
|
|

I
0090 805-01816 11.000 EACH 600. 00000 6600. 00

600. 00000 6600. 00|

SI GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | [
mm X 2500 mm | [
0091 805- 01842 25.000 EACH 550. 00000 13750. 00 550. 00000 13750. 00|
HANDHOLE, S| GNAL | |
0092 805- 02069 1.000 EACH| 2550. 00000 2550. 00| 2550. 00000 2550. 00|
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | | |
0093 805- 02073 4.000 EACH 2650. 00000 10600. 00| 2650. 00000 10600. 00|
SI GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | |
0094 805- 02151 22.000 EACH 400. 00000 8800. 00| 400. 00000 8800. 00|

PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 305 nm | | |
0095 805- 05673 1.000 EACH 3740. 00000 3740. 00| 3740. 00000 3740. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, , 9.1mE MH , 10.7m SIGNAL | | |
MAST ARM 4. 6m LUM NAI RE MAST ARM | | |

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 200 -16

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2231526

I

| SUPERI OR CONSTRUCTI ON COVPAN] WALSH CONSTRUCTI ON CO. OF | L|

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

0096 805- 05673 1.000 EACH 3750. 00000 3750. 00| 3750. 00000 3750. 00|
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, , 9.1mE MH, 7.6mSIGNAL | [ |
MAST ARM 4. 6m LUM NAI RE MAST ARM | |

0097 805- 05673 2.000 EACH 4250. 00000 8500. 00| 4250. 00000 8500. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | |
STRUCTURE, , 9.1mE MH, 9.1mSIGNAL | [
MAST ARM 4. 6m LUM NAI RE MAST ARM | |

0098 805-06592 1994.000 m | 29. 52000 58862. 88| 29. 52000 58862. 88
CONDUI T, STEEL, GALVANI ZED, 50nmm [ |
0099 805- 78069 1.000 EACH 8500. 00000 8500. 00| 8500. 00000 8500. 00

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 4 PHASE |
0100 805-78109 1.000 EACH 9500. 00000 9500. 00

I

I

I

I

|

I

|

| |

| 9500. 00000 9500. 00|

CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0101 805- 78205 21.000 EACH 410. 00000 8610. 00| 410. 00000 8610. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |
0102 805- 78215 4.000 EACH 415. 00000 1660. 00| 415. 00000 1660. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | [
AVBER ARRON GREEN ARROW | | |
0103 805- 78230 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0104 805- 78370 22.000 EACH 100. 00000 2200. 00| 100. 00000 2200. 00|
PEDESTRI AN PUSH BUTTON | | |
0105 805- 78412 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00|
SI GNAL PEDESTAL, 2.7 m | | |
0106 805- 78445 3.000 EACH 450. 00000 1350. 00| 450. 00000 1350. 00|
SI GNAL SERVI CE | | |
0107 805- 78467 45.000 m | 4. 92000 221. 40| 4. 92000 221. 40
SI GNAL CABLE, 3C 8GA. | | |
0108 805- 78470 1830.000 m | 0. 98000 1793. 40| 0. 98000 1793. 40|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0109 805- 78480 428.000 m | 1. 97000 843. 16| 1. 97000 843. 16
SI GNAL CABLE, 3C 14GA. | | |
0110 805- 78485 963.000 m | 2. 95000 2840. 85| 2. 95000 2840. 85|
SI GNAL CABLE, 5C 14GA. | | |
0111 805- 78490 331.000 m | 3. 28000 1085. 68| 3. 28000 1085. 68|
I I

SI GNAL CABLE, 7C 14GA. [

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 200 -17

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2231526

I

| SUPERI OR CONSTRUCTI ON COVPAN] WALSH CONSTRUCTI ON CO. OF | L|

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
TRENCH, 4 1/C |

0127 805- 98336 530.000 m | 13. 50000 7155. 00 13. 50000 7155. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
CONDUI T, 4 1/C |

0128 807- 02191 4.000 EACH 550. 00000 2200. 00 550. 00000 2200. 00
HANDHOLE, LI GHTI NG |

0129 807- 02193 7.000 EACH 550. 00000 3850. 00 550. 00000 3850. 00

LI GHT STANDARD FOUNDATI ON, 915 nm DI A. |
X 2450 mm [

__________________________________________ O
0112 805- 78510 1000.000 m | 2.00000 2000. 00| 2. 00000 2000. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0113 805- 78785 16.000 EACH 400. 00000 6400. 00| 400. 00000 6400. 00|
SI GNAL DETECTOR HOUSI NG | | |
0114 805- 78795 529.000 m | 30. 00000 15870. 00| 30. 00000 15870. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0115 805- 78900 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00|
PEDESTAL FOUNDATI ON, A | | |
0116 805- 78925 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0117 805- 86810 2.000 EACH 2500. 00000 5000. 00| 2500. 00000 5000. 00|
SERVI CE POINT, |1 | | |
0118 805- 86889 708.000 m | 1. 64000 1161. 12| 1. 64000 1161. 12|
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | [ [
0119 805- 86920 86.000 EACH 20. 00000 1720. 00| 20. 00000 1720. 00|
MULTI PLE COMPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |
0120 805- 86925 16.000 EACH 25. 00000 400. 00| 25. 00000 400. 00|
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0121 805- 86930 73.000 EACH 15. 00000 1095. 00| 15. 00000 1095. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0122 805- 86935 16.000 EACH 20. 00000 320. 00| 20. 00000 320. 00|
I NSULATI NG LI NK, WATERPROOFED | | |
0123 805- 92504 10. 000 EACH 225. 00000 2250. 00| 225. 00000 2250. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0124 805- 94295 24.000 EACH 250. 00000 6000. 00| 250. 00000 6000. 00|
SI GNAL HEAD, RELOCATE | | |
0125 805- 94971 1038.000 m | 13. 12000 13618. 56| 13. 12000 13618. 56
FI BER OPTI CS CABLE | | |
0126 805- 98335 1911.000 m | 13. 50000 25798. 50| 13. 50000 25798. 50|
| I

I I

I I

I I

I I

I I

I I

I I

I I

I |

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 200 -18

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2231526

I

| SUPERI OR CONSTRUCTI ON COVPAN] WALSH CONSTRUCTI ON CO. OF | L|

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

__________________________________________ O
0130 807- 04143 42.000 EACH 1250. 00000 52500. 00| 1250. 00000 52500. 00|
LI GHT STANDARD, 4.3 mE.MH., 3.7 m | | |
DECORATI VE [ | |
0131 807- 04922 42.000 EACH 450. 00000 18900. 00| 450. 00000 18900. 00|
LI GHT STANDARD FOUNDATI ON , DECORATIVE | | |
0132 807- 83492 7.000 EACH 1050. 00000 7350. 00| 1050. 00000 7350. 00

LIGHT POLE, 9.1 mE MH., 3.1 m MAST |
ARM  ANCHOR BASE [
0133 807-86615 11. 000 EACH 250. 00000 2750. 00

TRANSVERSE MARKI NGS, PREFORVED PLASTI C,
STCP LINE, 600 mm |

|
| 250. 00000 2750. 00|
LUM NAI RE, ROADVAY, 250 WATT, HI GH | | |
PRESSURE SCDI UM | [ |
0134 807- 86910 53.000 EACH 25. 00000 1325. 00| 25. 00000 1325. 00|
CONNECTOR KI T, UNFUSED | | |
0135 807- 86915 53.000 EACH 28. 00000 1484. 00| 28. 00000 1484. 00|
CONNECTOR KI T, FUSED | | |
0136 807- 86950 53.000 EACH 25. 00000 1325. 00| 25. 00000 1325. 00|
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |
0137 807- 93647 42.000 EACH 400. 00000 16800. 00| 400. 00000 16800. 00|
LUM NAI RE POST TOP, H GH PRESSURE | | |
SODI UM 150 WATT | | |
0138 808- 06703 75.000 m | 1. 25000 93. 75| 1. 25000 93. 75
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0139 808- 06716 300.000 m | 1. 60000 480. 00| 1. 60000 480. 00|
LI NE, REMOVE | | |
0140 808- 74812 100.000 m | 8. 70000 870. 00| 8. 70000 870. 00|
TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, | | |
SOLID, YELLON CROSSHATCH LINE, 300 nm | | |
0141 808- 75051 450.000 m | 2.90000 1305. 00| 2.90000 1305. 00|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0142 808- 75054 2150.000 m | 2.90000 6235. 00| 2.90000 6235. 00|
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
100 nm | | |
0143 808- 75061 600.000 m | 3. 50000 2100. 00| 3. 50000 2100. 00|
LINE, PREFORMED PLASTIC, BROKEN, WH TE, | | |
125 nm | | |
0144 808- 75063 360.000 m | 2.90000 1044. 00| 2.90000 1044. 00|
LINE, PREFORMED PLASTI C, BROKEN, YELLOW | | |
100 nm | | |
0145 808- 75067 180.000 m | 16. 80000 3024. 00| 16. 80000 3024. 00|

I I

I

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 200 -19

ENG NEER S ESTI MATE: $ 3, 186, 570. 40 ROUTE : N877
CALL ORDER : 200 CONTRACT ID : R -24418-A COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2231526

I

| SUPERI OR CONSTRUCTI ON COVPAN] WALSH CONSTRUCTI ON CO. OF | L|

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

0146 808- 75069 800.000 m | 4. 20000 3360. 00| 4. 20000 3360. 00|
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
CROSSVALK, LINE, 150 mm | | |

0147 808- 75071 18.000 EACH 145. 00000 2610. 00| 145. 00000 2610. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |

0148 808- 75073 17.000 EACH 210. 00000 3570. 00| 210. 00000 3570. 00|
PAVEMENT MESSAGE MARKI NGS PREFCRVED | | |
PLASTI C, WORD ONLY | |

I
0149 808- 75245 170.000 m | 1. 25000 212. 50| 1. 25000 212. 50|
LI NE, THERMCPLASTIC, SOLID, YELLOW [ [ |
100rm | |
0150 808- 75278 20.000 m | 3. 75000 75. 00 3. 75000 75. 00|

TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
SCOLI D, YELLOWN CROSSHATCH LINE, 300mm |

0151 808- 75297 4.000 m | 8. 00000 32.00 8. 00000 32. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |

0152 808- 75300 19.000 m | 1. 25000 23.75 1. 25000 23. 75|

I

|

I

|

I

|

|I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LI NE, 150nm | | |
0153 808- 75320 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW [ |
|
[
I|
|
I
|
I

0154 808- 75325 2.000 EACH 60. 00000 120. 00 60. 00000 120. 00|
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) | |

0155 202- 02240 1000.000 n2 | 12. 92000 12920. 00 6. 82000 6820. 00|
PAVEMENT, REMOVE | |

0156 213- 52830 2200.000 1B | 0. 10000 220. 00 0. 98000 2156. 00|
FLOWABLE NMORTAR | [

SECTI ON TOTALS [ $ 3,336, 582. 63 $ 3,460, 702. 34|

__________________________________________ o o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ——

CONTRACT TOTALS | $ 3,336, 582.63| $ 3,460, 702. 34|

UNIT PRI CE AMOUNT




| NDI ANA DEPARTNENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 210 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 504, 785. 07 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -24419-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 05/31/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : BI KE029
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1339168 LAPCRTE CONSTRUCTI ON COVPANY, | NC. $  491,002.96 100. 0000%
2 35-0997978 PHEND & BROMN, | NC. $  577,854.75 117. 6886%
3 35-1561256 KASER- SPRAKER CONSTRUCTI ON, | NC. $  604,912.50 123. 1993%
| (1) 35-1339168 | (2) 35-0997978 | (3) 35-1561256
| LAPORTE CONSTRUCTI ON COVPANY| PHEND & BROWN, | NC. | KASER- SPRAKER CONSTRUCTI ON,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTION 0001  BIKE / PEDESTRI AN FACI LI TI ES
I I I
0001 105-01925 9.000 NOS | 1609. 78000 14488. 02| 1400. 00000 12600. 00| 2150. 00000 19350. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP|  11530. 56000 11530.56|  21627. 00000 21627.00]  24000. 00000 24000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  29406. 34000 29406.34|  28890. 00000 28890.00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 4467. 48000 4467. 48| 5650. 00000 5650.00]  11000. 00000 11000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 650.000 n2 | 12. 86000 8359. 00| 11. 00000 7150. 00| 15. 00000 9750. 00
PAVEMENT, REMOVE | | |
0006 202- 02278 365.000 m | 5. 86000 2138. 90| 16. 00000 5840. 00| 10. 00000 3650. 00
CURB, CONCRETE, REMOVE | |
0007 202- 91922 4.000 EACH 810. 11000 3240. 44 250. 00000 1000. 00| 300. 00000 1200. 00
STUWP, REMOVE | | |
0008 203- 02000 2500.000 18 | 7.24000 18100. 00| 19. 00000 47500. 00| 13. 60000 34000. 00
EXCAVATI ON,  COMMON | | |
0009 210- 06189 1.000 EACH 370. 58000 370. 58| 1000. 00000 1000. 00| 1700. 00000 1700. 00
OVERLOOK NODE A | | |
0010 210- 06189 1.000 EACH 370. 58000 370. 58| 1000. 00000 1000. 00| 1700. 00000 1700. 00
OVERLOCK NODE B | | |
0011 210- 06189 1.000 EACH 370. 58000 370. 58| 1000. 00000 1000. 00| 1600. 00000 1600. 00
OVERLOCK NODE C | | |
0012 210- 06189 1.000 EACH 370. 58000 370. 58] 1000. 00000 1000. 00| 1500. 00000 1500. 00
OVERLOCK NODE D | | |
0013 210- 06189 1.000 EACH 370. 58000 370. 58] 1000. 00000 1000. 00| 1400. 00000 1400. 00
OVERLOCK NODE E | | |
0014 210- 06191 1.000 EACH 4441.01000 4441.01] 9000. 00000 9000.00]  13000. 00000 13000. 00
I

ENTRANCE NCDE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 210 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 504, 785. 07 ROUTE :
CALL ORDER : 210 CONTRACT I D : R -24419-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE
| (1) 35-1339168 | (2) 35-0997978 | (3) 35-1561256
| LAPORTE CONSTRUCTI ON COVPANY| PHEND & BROWN, | NC. | KASER- SPRAKER CONSTRUCTI ON,
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T gy Sy
0015 210- 06191 1.000 EACH 4041. 01000 4041. 01 8300. 00000 8300.00]  11000. 00000 11000. 00
ENTRANCE NODE B | |
0016 210- 06192 48.000 m | 266. 05000 12770. 40| 343. 00000 16464. 00| 390. 00000 18720. 00
WALL I I I
0017 210- 06192 98.000 m | 148. 42000 14545. 16| 353. 00000 34594. 00| 300. 00000 29400. 00
WALL , RESET | | |
0018 211-02050 685.000 n8 | 20. 26000 13878. 10| 16. 70000 11439. 50| 37. 00000 25345. 00
B BORROW | | |
0019 303-52308 449.000 My | 25. 00000 11225. 00| 29. 00000 13021. 00| 44. 00000 19756. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0020 402- 05468 36.000 My | 118. 00000 4248. 00| 118. 00000 4248. 00| 152. 00000 5472. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0021 402- 05479 6.000 My | 230. 00000 1380. 00| 230. 00000 1380. 00| 320. 00000 1920. 00
HVA SURFACE 12.5 nmm MAI NLI NE | | |
0023 602- 02476 17.000 m | 375. 13000 6377. 21| 308. 00000 5236. 00| 300. 00000 5100. 00
BARR ER, CONCRETE, MODI Fl ED | | [
0024 603- 01984 1.000 EACH| 2707. 04000 2707. 04 1360. 00000 1360. 00| 1200. 00000 1200. 00
Bl CYCLE GATE | | |
0025 603-02735 21.000 m | 74. 75000 1569. 75| 67. 62000 1420. 02| 100. 00000 2100. 00
FENCE, CHAIN LI NK, MODI Fl ED | | |
0026 604- 03643 171.000 n2 | 95. 59000 16345, 89| 111. 00000 18981. 00| 95. 00000 16245. 00
BRI CK PAVERS | |
0027 604- 06069 14.000 n2 | 30. 18000 422. 52| 34. 00000 476. 00| 44. 00000 616. 00
CURB RAMP, CONCRETE | |
0028 604- 06070 3483.000 n2 | 26. 91000 93727. 53| 27. 00000 94041. 00| 31. 50000 109714. 50
S| DEWALK, CONCRETE | |
0029 605- 06120 508.000 m | 77. 21000 39222. 68| 58. 00000 29464. 00| 44. 00000 22352. 00
CURB, CONCRETE | |
0030 611-03671 5.000 EACH| 1275. 77000 6378. 85| 2230. 00000 11150. 00| 1550. 00000 7750. 00
TRASH RECEPTACLE | | [
0031 621- 06559 5375.000 n2 | 0. 54000 2902. 50| 0. 54000 2902. 50| 1. 00000 5375. 00
MULCHED SEEDI NG R | | [
0032 621- 06570 556.500 n8 | 35. 63000 19828. 10| 17. 65000 9822. 23| 32. 00000 17808. 00
TOP SO L | | |
0033 621- 06574 190.000 n2 | 9. 87000 1875. 30| 9. 87000 1875. 30| 13. 00000 2470. 00
SODDI NG | | |
0034 622-03948 5.000 EACH| 780. 77000 3903. 85| 1630. 00000 8150. 00| 1050. 00000 5250. 00
PLANTER | | |
0035 702-51015 14.000 n8 | 820. 57000 11487. 98| 300. 00000 4200. 00| 450. 00000 6300. 00
CONCRETE, B, FOOTI NGS | | I
0036 702-93722 106.000 n8 | 1. 00000 106. 00| 10. 00000 1060. 00| 10. 00000 1060. 00
CONCRETE, C, CAP | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 210 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 504, 785. 07 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -24419-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE
| (1) 35-1339168 | (2) 35-0997978 | (3) 35-1561256
| LAPORTE CONSTRUCTI ON COVPANY| PHEND & BROWN, | NC. | KASER- SPRAKER CONSTRUCTI ON,
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e o e e e e e e e e e e e e e et e e e e e e mememaaoaoo
0037 703-51030 120.000 kg | 5. 09000 610. 80| 0. 75000 90. 00| 1. 65000 198. 00
REI NFORCI NG STEEL | |
0038 712- 03812 10. 000 EACH| 1583. 44000 15834. 40| 1870. 00000 18700. 00| 1350. 00000 13500. 00
BENCH | | |
0039 712- 04131 LUMP| 2863. 55000 2863. 55| 1375. 00000 1375. 00) 7500. 00000 7500. 00
STRUCTURE No. 13 | |
0040 712- 04131 LUMP| 4084. 34000 4084. 34| 1735. 00000 1735.00]  13500. 00000 13500. 00
STRUCTURE No. 18 | |
0041 714- 05867 26.000 n2 | 304. 98000 7929. 48 555. 00000 14430. 00| 340. 00000 8840. 00
VALL , REPAIR | | |
0042 714- 05867 28.000 n2 | 272. 00000 7616. 00| 79. 00000 2212. 00| 300. 00000 8400. 00
WALL ROCK FACI NG | | |
0043 715- 05574 51.000 m | 176. 63000 9008. 13| 145. 00000 7395. 00| 100. 00000 5100. 00
PI PE, 300 mm | | |
0044 715- 05580 0.700 m | 4297. 03000 3007. 92| 226. 00000 158. 20| 800. 00000 560. 00
PI PE, 450 mm | | |
0045 720- 44000 7.000 EACH 518. 64000 3630. 48] 262. 00000 1834. 00| 200. 00000 1400. 00
CASTING ADJUST TO GRADE | | |
0046 720- 44025 2.000 EACH 639. 04000 1278. 08| 468. 00000 936. 00| 900. 00000 1800. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0047 720- 45250 5.000 EACH 1520. 66000 7603. 30| 1800. 00000 9000. 00| 1500. 00000 7500. 00
CATCH BASIN, K10 | |
0048 720- 98174 2.000 EACH 3430. 98000 6861. 96| 1800. 00000 3600. 00 2500. 00000 5000. 00
I NLET, B15 | | |
0049 801- 06775 LUVP| 6349. 00000 6349.00]  41000. 00000 41000. 00| 5500. 00000 5500. 00
MAI NTAI NI NG TRAFFI C | |
0050 802- 04314 2.000 EACH 150. 00000 300. 00| 2245. 00000 4490. 00| 2700. 00000 5400. 00
SIGN, TRAIL | NFORVATI ON | | |
0051 802- 74046 9.000 EACH 55. 00000 495. 00| 55. 00000 495. 00| 65. 00000 585. 00
SI GN ASSEMBLY, U CHANNEL POSTS, RELOCATE] | |
0052 807- 02370 5.000 EACH 1590. 00000 7950. 00| 1590. 00000 7950. 00| 1750. 00000 8750. 00
LI GHT STRUCTURE, REMOVE AND RESET | |
0053 807- 02560 LUMP| 4235. 00000 4235. 00| 4235. 00000 4235. 00| 4700. 00000 4700. 00
ELECTRI CAL WWORK | |
0054 807- 04651 698.000 m | 11. 00000 7678. 00| 11. 00000 7678. 00| 12. 00000 8376. 00
WRE IN 50 nm PVC CONDUI T IN TRENCH, 3 | | |
1C/6 C [ [ [
0055 807- 04653 15. 000 EACH 460. 00000 6900. 00| 460. 00000 6900. 00| 500. 00000 7500. 00
LI GHTI NG FOUNDATI ON | |
0056 807- 04654 10. 000 EACH 1980. 00000 19800. 00| 1980. 00000 19800. 00| 2200. 00000 22000. 00
I

LI GHT POLE |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 210 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 504, 785. 07 ROUTE :
CALL CRDER : 210 CONTRACT ID : R -24419-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35-1339168 | (2) 35-0997978 | (3) 35-1561256
| LAPCRTE CONSTRUCTI ON' COVPANY| PHEND & BROWN, | NC. | KASER- SPRAKER CONSTRUCTI ON,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
SECTI ON TOTALS | $ 491, 002. 96| $ 577, 854.75] $  604,912.50
------------------------------------------ o m e m e m e e e e e o e e e e m e e e o e e e e e e e e e e m e e e e meeeeaoao-n

CONTRACT TOTALS | $ 491, 002. 96| $ 577, 854. 75| $ 604, 912. 50




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 220 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,607. 48 RQUTE : SR 62
CALL CRDER : 220 CONTRACT ID : R -24420-A COUNTI ES : WARRI CK
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/30/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 012300L
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1770090 GRUBB EXCAVATI NG, | NC. $ 11, 950. 34 100. 0000%
2 35-1763075 NAAS BROTHERS TRUCKI NG | NC. $ 17, 049. 71 142. 6713%
3 35-1817574 YARDBERRY LANDSCAPE COMPANY $ 17, 297. 00 144. 7406%
4 35-1009310 DEl G BROTHERS LUVBER & CONSTRUCTI CN COMPANY, | NC. $ 18,328. 51 153. 3722%
5  35-1438628 STRADTNER, RAY EXCAVATING | NC $ 19, 587. 84 163. 9103%
6  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG | NC. $ 27, 364. 60 228. 9859%
| (1) 35-1770090 | (2) 35-1763075 | (3) 35-1817574
| GRUBB EXCAVATI NG | NC. | NAAS BROTHERS TRUCKI NG, | NC. | YARDBERRY LANDSCAPE COMVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ BB
SECTI ON 0001  DEMOLI TI ON, REMOVE, BUI LDI NGS, FOUNDATI ONS
[ | |
0001 202- 03000 LUVP| 4000. 00000 4000. 00| 6850. 00000 6850. 00| 8000. 00000 8000. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | |
107 [ | [
0002 202- 03000 LUMP| 5500. 00000 5500. 00| 7880. 00000 7880. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | [
109 | | |
0003 202- 03135 1.394 n2 | 610. 00000 850. 34| 215. 00000 299. 71| 500. 00000 697. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |
REMOVE I I I
0004 621- 01004 1.000 EACH 250. 00000 250. 00| 300. 00000 300. 00 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | [ |
0005 621- 06545 1.000 My | 400. 00000 400. 00| 300. 00000 300. 00] 550. 00000 550. 00
FERTI LI ZER | | |
0006 621- 06554 150.000 kg | 4.00000 600. 00| 8. 00000 1200. 00| 5. 00000 750. 00
SEED M XTURE, U | | |
0007 621- 06565 2.000 My | 175. 00000 350. 00| 110. 00000 220. 00| 400. 00000 800. 00
MULCH NG MATERI AL | |
SECTI ON TOTALS | $ 11, 950. 34| $ 17, 049. 71| $ 17, 297. 00
------------------------------------------ o m e e e e e e m et o e e e e e e e e e e et e e e e e e e e e e e e m e e eeeoaoon

CONTRACT TOTALS | $ 11, 950. 34| $ 17, 049. 71| $ 17,297. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 220 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 22, 607. 48 ROUTE : SR 62
CALL ORDER : 220 CONTRACT 1D : R -24420- A COUNTI ES © WARRI CK
LETTI NG DATE : 07/20/99 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-1438628 | (6) 35-2070195

| DEl G BROTHERS LUVBER & CONST| STRADTNER, RAY EXCAVATING || ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTION 0001  DEMOLI TION, REMOVE, BUI LDI NGS, FOUNDATI ONS

I I I
0001 202- 03000 LUWP| 6400. 00000 6400. 00| 6700. 00000 6700.00|  10500. 00000 10500. 00

HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
107 I | I

0002 202- 03000 LUMP| 6900. 00000 6900. 00| 9850. 00000 9850.00|  12300. 00000 12300. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
109 I | I

0003 202- 03135 1.394 ne | 415. 00000 578. 51| 610. 00000 850. 34| 900. 00000 1254. 60
REGULATED ASBESTCS CONTAI NI NG MATERI ALS, | | |

REMOVE | | |

0004 621- 01004 1.000 EACH 700. 00000 700. 00| 300. 00000 300. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0005 621- 06545 1.000 My | 650. 00000 650. 00| 400. 00000 400. 00| 500. 00000 500. 00
FERTI LI ZER | | |

0006 621-06554 150.000 kg | 12. 00000 1800. 00| 5. 25000 787. 50| 9. 00000 1350. 00
SEED M XTURE, U | | |

0007 621- 06565 2.000 My | 650. 00000 1300. 00| 350. 00000 700. 00| 480. 00000 960. 00
MULCHI NG MATERI AL | |

SECTI ON TOTALS | $ 18, 328. 51| $ 19, 587. 84 $ 27, 364. 60
------------------------------------------ o m e m e m e m oo e e et m e e o e e e e e et e e e e e e e e e e meeeeaoooo--

CONTRACT TOTALS | $ 18, 328. 51| $ 19, 587. 84 $ 27, 364. 60







